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; THIS AGREEMENT is made on this date between the Government
of India, through the Ministry of Urban Development, Part — 1.
. 8 AND
g The State Government of Maharashtra through its Governor, of Part II
~ AND
V]
B Commissioner & Director of Municipal Administration, the State Level Nodal Agency
- g identified for implementation of UIDSSMT, of Part — IIL.
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WHEREAS part Il seeks financial assistance from part | under the Urban Infrastructure
Development Scheme for Small & Medium Town (UIDSSMT) for Local Bodies in its

Jurisdiction through part Il1.

WHEREAS Part 11 and Part 11l have agreed to abide by the Guidelines under UIDSSMT

for the Purpose of said assistance;

AND WHEREAS Part IIl has entered into memorandum of Agreement with Urban
Local Bodies (ULBs) seeking assistance under UIDSSMT to implement the reforms as
per the guidelines of UIDSSMT and as per the timelines indicated in details in Annexure
- A (State Level Mandatory Reforms), B (ULB level Mandatory Reforms) and C
(State/ULB Level Optional Reforms) respectively which shall constitute subsidiary

agreements under this main Agreement.

AND WHEREAS Part I agrees to release the first installment of admissible grants
approved by State Level Sanctioning Committee (SLSC) Constituted under UIDSSMT
during the financial year 2009-2010 to ULBs through Part 111, State Level Nodal Agency
(SLNA), under UIDSSMT in accordance worth the terms and conditions specified here-

in-after in this agreement.
NOW THE PARTIES WITNESSED as follows;

1. That the part I shall release the first installment of grant to ULBs through State
Level Nodal Agency (SLNA) under UIDSSMT, being 50% of the total central
assistance admissible for the projects sanctioned under UIDSSMT by State Level
Sanctioning Committee (SLSC) during the financial year 2009-10 upon signing
of this memorandum of Agreement (MOA) and submission of the above

mentioned document which are annexed with the agreement as Annexure A, B &

C.

ok
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10.

11.

Any further central assistance under UIDSSMT shall be considered only if the
time lines indicated in detail in annexure A, B and C to this MOA to implement
reform agenda as per the guidelines of UIDSSMT are adhered to and utilized
certificate (USC) for previous release of grant under UIDSSMT are furnished by
SLNA to Part I.

That the Part I or any agency nominated by it, may undertake site visits to
ascertain the progress of the ongoing projects and also the reforms agenda

through designated representatives periodically;

The ULBs shall submit Quarterly Report through SLNA of the spending of the
grant, corresponding matching state and ULB/parastatal share to the Part | in case
ULBs fail to submit such a report further installment of grant may be withheld

until such submission;

The ULBs shall submit audited accounts in respect of each project funded under

UIDSSMT within six months of close of financial year.

In the event of requirement of additional funds due to unforeseen ciicumstances
or cost over-run, Part Il through Part IIl will ensure that this projects are

completed within stipulated period without raising may additional demand for

funding to Part I;

Part 1l and Part 111 shall institute mechanisins to ensure timely completion of

projects under UIDSSMT;

Part 11 through Part I1I shail submit a half yearly report of the progress in respect
of the implementation of the reform agenda as per the guidelines of UIDSSMT

and as per the timeline indicated in detail in Annexure A, B & C respectively;

That Part 11 and ULBs shall submit a complete report regarding the outcome of

the UIDSSMT on the completion of the project;

That the parties to the agreement further covenant that in case of a dispute

between the parties the matter will be resolved through mutual discussion.

That in case there is any delay in the implementation of the reforms agenda or
submission of any periodic reports, etc. by Part II and/or by the ULBs due to the
circumstances beyond the control of Part II and/or ULBs, i.e. force measure or

any other reason, the decision on the matter of the extension of time for the

o et
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implementation of the goals and objectives of the UIDSSMT shail be at the

discretion of Part-1.

12. That in case of any breach regarding the terms and conditions of the UIDSSMT,

Part I shall be entitled to with hold subsequent installments of the grant.

IN WITNESS HEREOF all the Parties have put their hands on this presence of

memorandum of agreement in the presence of witnesses.

SIGNATURES :-

1) For Government of India through
The Ministry of Urban Development (Part-])

2) For Government of Maharashtra (Part—II)

3) For Commissioner & Director of Municipal Administration (Part—I1I)

WITNESS :-

1

2)

S R Mavor
L Diation Bunicipal Corporation
ey Aurangabad.



STATE LEVEL REFORMS BY GOVERNMENT OF MAHARASHTRA

;r. Nature of Reform Subject Matter Annexure
0. i Reform
1. | Mandatory | Implementation of the | Reservation of seats of The Maharashtra Municipal
constitution (Seventy | women, SCs and ST Corporations & Municipal
Forth) Amendment Council (Amendment) Act of
Act. 1992 1994
2. Constitution of District The Maharashtra District
Planning Committees Planning Committees
(DPC) (Constitution and functions)
Act 1998
3. Constitution of The Maharashtra Metropolitan
Metropolitan Planning Planning Committees
Committee (MPC) (Constitution & Functions)
Act 1999
4. Incorporation of Schedule | Relevant extracts of
12 into the State Municipal | Maharashtra Regional &
Act. Town Planning, Town-Planning (MR & TP)
regulating land use and Act. 1966
construction of building.
5. Incorporation of Schedule | Relevant extracts of municipal
12 into the State Municipal | Corporaticn Acts (Bombay
Act. All other functions. Municipal Corporation Act of
1888, the City of Nagpur
Corporation Act of 1948, the
Bombay Provincial Municipal
Corporation Act of 1949, the
Mabharashtra Municipal
, Council Act of 1965)
6. Rent Control Reform | Provision in the existing Relevant extracts of
laws, which allow property | Maharashtra Rent Control Act
owners to seek vacation of | 1999.
housing units, upon
conclusion of the tenancy
period.
7. Provision in the existence | Relevant extracts of
laws, which allow tenancy | Maharashtra Rent Control Act
B , to be transferred. 1999.
8. Stamp Duty Current stamp duty rates as | Maharashtra Tax Laws (Levy
Rationalisation applicable to property — Amendment and Validation)
related transactions. Act of 2004
9. Public Disclosure Law The Maharashtra Fiscal
Responsibility and Budgetary
Management Rules 2006
10. City Planning Responsibility for City Annexure — 4 includes this.
Function (Urban) Planning function
for the city.

"R
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CHECKLIST OF REFORMS
IMPLEMENTATION OF THE CONSTITUTION 74™ AMENDMENT ACT

DESIRED OBJECTIVES:

Note: UIDSSMT requires certain reforms to be undertaken by states/ citics in implementing the 74" Amendment of the Constitution, with the objective of

1mplement1ng decentralisation measures. The State should ensure meaningful association and engagement of Urban Local Bodies in planning the function of parastatal
agencies as well as the delivery of services to the citizens.

1.

CURRENT STATUS
a. Please indicate the status of implementation of the following as per the Act:
i. Constitution of municipalities Yes No
ii. Composition of municipal councils Yes No
iii. Reservation of seats for women, SCs and STs Yes No
iv. Constitution of District Planning Committees (DPCs Yes No
V. Constitution of Metropolitan Planning Committee (MPCs) Yes No
(Enactment done, constitution is underway) E:‘ _

Vi. Incorporation of Schedule 12 into the State Municipal Act Yes

No
M ]

b. Please indicate which of the functions of Schedule 12 have been incorporated into the State Municipal Act and transferred to ULBs:

No. Functions listed in 12" Schedule Yes No
1 Urban Planning including town planning Yes -
2 Regulation of land-use and construction of buildings Yes -
3 Planning for economic and social development Yes -
4 Roads and bridges Yes -
5 Water supply- domestic, industrial and commercial Yes -
6 Public health, sanitation, conservancy and SWM Yes -
7 Fire services Yes -
8 Urban forestry, protection of environment and ecology Yes -
9 Safeguarding the interests of weaker sections society including the handicapped and mentally retarded Yes -
10 Stum improvement and upgradation Yes -

S
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11

Urban poverty alleviation

Yes

12 Provision of urban amenities and facilities- parks, gardens and playgrounds Yes -
13 Promotion of cultural, educational, and aesthetic aspects Yes -
14 Burials and burial grounds. cremations, cremation grounds and electric crematoriums Yes -
15 Cattle pounds, prevention of cruelty to animals Yes -
16 Vital statistics including registration of births and deaths Yes -
17 Public amenities including street lighting, parking lots, bus stops and public conveniences Yes -
18 Regulation of slaughter houses and tanneries Yes -
d. Please indicate whether the transfer of functions has been accompanied by transfer of staff. Yes No
e. Ifthe DPC/MPC has been constituted, please attach a copy of the Act. COPY ENCLOSED

i.  Ifthe DPC/MPC has not been constituted, has the legislative process for their constitution been initiated? Yes No
f.  Please indicate the status of SFC- have they been constituted? When was the last SFC constituted? YES Yes No
2. Please indicate whether SFCs submitted their recommendations. Yes No

If yes, what is the status of implementation?

I

The recommendations of 2" SFC have been tabled before the legislature. 2™ SFC was constituted on 22" June 1999 and
the report has been received on 30™ March 2002. However, 3" SFC has been constituted. The report is expected shortly.

S

L OMMISSIONER
Mwnicipal Corporation
Avrangabad.
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2. TIMELINE FOR REFORMS

a. Resolution by Government expressing commitment to implement the 74™ Amendment Act (Note: This resolution should be passed within 6 months of signing
of MOA under UIDSSMT and a copy submitted to MOUD.) IN 1994, ALL THE MUNICIPAL ACTS WERE AMENDED IN THE LIGHT OF 74™
AMENDMENT. RESERVATIONS HAVE BEEN INCORPORATED IN THE ACTS. ELECTIONS ARE HELD REGULARLY BY STATE ELECTION
COMMISSION. ALL THE SUBJECTS OF 12™ SCHEDULE ARE WIiTH MUNICIPAL LOCAL BODIES.

b. Ifelections to the municipality have not been held, COMPLETED
please indicate when this will be held.

c. Please provide a time schedule for transferring the Schedule 12 COMPLETED
Functions to ULB.

d. (i) If the answer to 1(e) (i) is no, then please provide a time schedule EOMPLETEQ
£ CRTENe tha DO

COMPLETED

for constituting the MPC

f.  Please provide timetable for constitution of SFC and implementation its recommendation

g. Please provide timeline in years of when you plan to-complete the following with respect to each of the function.

Already Done — Not Applicable

. . . th . . Amendment of .
No. Functions listed in 12 Schedule Gov. Resolution Cabinet Approval State/Municipality Act Implementation
1 Urban Planning including town planning
2 Regulation of land-use and construction of
buildings
Planning for economic and social development
Roads and bridges «Wﬁ\
/’1
Mayor
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5 Water supply- domestic, industrial and
commercial

6 Public health, sanitation, conservancy and
SWM
Fire services
Urban forestry, protection of environment and
ecology

9 Safeguarding the interests of weaker sections
society including the handicapped and mentally
retarded

10 |Slum improvement and upgradation

11 |Urban poverty alleviation

12 {Provision of urban amenities and facilities-
parks, gardens and playgrounds

13 |Promotion of cultural, educational, and
aesthetic aspects

14  |Burials and burial grounds, cremations,
cremation grounds and electric crematoriums

15 |Cattle pounds, prevention of cruelty to animals

16 |Vital statistics including registration of births
and deaths

17  |Public amenities including street lighting,
parking lots, bus stops and public conveniences

18 |Regulation of slaughter houses and tanneries

Mayor

MM
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2.

TIMELINE FOR REFORMS

5)

.

a.  Resolution by Government expressing commitment to transferring responsibility of the delivery of municipal services to the ULBs. (Note: This can
be done by way of unbundling of services. E.g. parastatals or others may operate, maintain, even own and collect user charges for the production and
distribution facilities for these municipal services, so long as they are accountable to ULBs. Service levels should be fixed by ULBs. The ULBs shall
ensure the delivery of services at the defined level by “he service provider/s through the mechanism of contractual arrangement. This is consistent

with the reform being required in the 74" Amendment)

b. Note: Master Plan/ CDP can be prepared by professional body but in consultation Yearl Year2 Year3 Yeard Year5 Year6 Year7
and requires final approval of ULB. If the answer to (d) is no, please indicate a timeline [ 1[ | [ 1 I ]
of when the city planning will be in accordance with the MPC/DPC

c.

Please indicate timeline for transfer of the following functions in months/years: ALREADY TRANSFERRED

Function Gov.

Cabinet Approval Amendment of
Resolution

Implementation
State/Municipalities Act

City Planning
Water Supply &
Sewerage
Public Transport
Solid Waste
Management
Other (Please
specify)

d. Any other reform steps being undertaken (please use additional space to specify) Yearl

Year2 Yeard Yeard YearS Year6 Year?

RN AN RN A | NN |

L]

Since ULBs are responsible for city planning function, they have been declared as planning authority by MRTP
Act 1966. Hence it may be taken as completed.

Pt
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CHECKLIST OF REFORMS
RENT CONTROL

DESIRED OBJECTIVES:

Note: INNURM requires certain reforms to be undertaken by states/ cities in Rent Control, with the objective of having a system that balances the rights and

obligations of landlords and tenants to encourage construction and development of more housing stock, as well as promoting an efficient and robust rental/tenancy market,
so as to improve the availability of housing across all income categories.

1. CURRENT STATUS
a. Please provide a short note on the present Rent Control Legislation, which provides the following details:
i. rights of landlord to get possession back
ii. rights of tenants to continue their tenancy
iii. obligations of tenants with regard to regular rental payments/ maintenance of tenanted property/ adherence to lease agreements, if present
iv. provision for periodic review of rentals, in accordance with market conditions
v. fixing of Standard Rents, periodicity of review, and dispute resolution mechanisms

In the State of Maharashtra 3 different laws were prevailing regarding the tenancy matters. There are i) Bombay
Rents, Hotel and Lodging House Rent Control Act, 1947; ii) The Central provinces and berar letting of Houses and Rent
Control Order, 1949 and iii) Hyderabad Houses (Rent, Eviction and Lease) Control Act, 1954. In order to encourage
construction of new houses by assuring a fair return and to unify, consolidate and amend the laws prevailing in the different
parts of the State relating to the control of rents, repairs of certain premises and of eviction, the Maharashtra Rent Control
Act, 1999 is enacted. (Details are enclosed). This Act has provision for leave and License Agreement (S/24 of the Act). This

act already protects the interest of landlord and tenant hence reform may be tuken as completed. The matter is subjudisc
before Supreme Court.

b. Please indicate whether you have adopted the Model Rent Control Legislation circulated by GOI:

vi. Adopted as is Yes No
vii. Adopted with modifications. If so, please specify Yes No

Note enclosed.

SCOMMISSIONER
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¢. Please indicate the number of properties under Rent Control Act l:]

(Data collection will be done within 8 months)

d. Please indicate whether Rent Control Act applies to new construction & new tenancies Yes No

L1 [

Section 6 of the Rent Control Act, 1999 provides that the provision relating to standard rent and permitted increase shall not apply to any premises let or given on
license in a building, whether constructed or otherwise, where such premises were not let or given on license.

Please indicate whether there are any special provisions for weaker sections of society Yes No

L] .

e.  Please indicate the number of rent control cases pending in various courts [:'
(Information is not readily available. Information will be collected in 8 months)

f.  Please indicate the annual trend in new cases being filed related to rent control 2009-10  2010-11  2011-12  2012-13
(Information is not readily available. However it is being collected) | 1 ] 1 { 1 [ ]
g. Isthere any mechanism for providing guidelines to fix rents on the basis of market rates for existing tenancies Yes No

(if yes, please provide a brief description below)

- Yot
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2.

TIMELINE FOR REFORMS

a.

C.

Resolution by Government expressing commitment to establish new Rent Control system (Note: This resolution should be passed within 6 months of
signing of MO A under UIDSSMT and a copy submitted to MOUD.)

Certain provisions of the Maharashtra Rent Act, 1999 are challenged by the property owners association and Co-operative Banks before the Hon'ble
Supreme Court. The said matter is pending before the 9 Judges Bench of the Hon ble Supremie Court. As soon as the said matter is finally decided by the
S. C. The Sate Government will undertake necessary amendments if required to the Maharashtra Rent Control Act.

Defining the Rights and Obligations of landlords and tenants Year]l Year2 Year3 Yeard YearS Year6 Year?
NOTE ATTACHED
L rights of landlord to get possession back
II. rights of tenants to continue their tenancy
II. obligations of tenants with regard to regular rental payments/ maintenance of tenanted property/ adherence to lease agreements, if present
Iv. provision for periodic review of rentals, in accordance with market conditions
Establishing a new Rent Control legislation NOT APPLICABLE
i.  Setting up a Committee/Team to draft/amend legislation \ E’earll LYearZ [Year3| Yeard IYear5| [Year6 Year?
ii. Stakeholder consultations Yearl Year2 Year3 Yeard YearS Year6 Year?7
iii. Preparation of Draft legislation Yearl Year2 Year3 Year4 Year5 Year6 Year7
iv. Approval of the Cabinet/Government Yearl Year2 Year3 Yeard Year5 Year6 Year7
L e Jt JL Jt JL |
v. Final enactment of the legislation by Legislature E{earl Year2 IYearB_] IYearéll IYearS lYear6] IYear7l

vi; Notification j l{jﬂl_’ [‘L&a.l.l, fr_ead_l Ix_‘_aﬂ_l Fﬁmi'l Ilmm_l [\Lﬂmll

o et A
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NOT APPLICABLE

vii. Preparation and notification of appropriate subordinate legislation \

C 1L T

viii. Implementation by municipality (ies) Yearl YearZ Year3

1]

Yearl Year2 Year3 Yeard Year5 Year6 Year7

J 10 1]

Yeard Year5 Year6 Year?7

1

[

Next revision of rents/rental value guidance Yearl Year2

Year3 Year4 Year5 Year6 Year?

L

J LTI

JL ]

Setting up mechanism for pericdic review of rents/rental value guidance Yearl Year2 Year3 Yeard

LI 0L

Year6 Year7

I

Establish Dispute resolution mechanism (e.g. Special Tribunals/ Courts etc) Yearl Year2 Year3 Yeard - Year5 Year6 Year?7

C I I L

Any other reform steps being undertaken (please use additional space to specify)j

L JL I

I I

Yearl Year2 Year3 Yeard Year5 Year6 Year7

11T

N
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CHECKLIST OF REFORMS
REPEAL OF URBAN LAND CEILING AND REGULATION ACT

DESIRED OBJECTIVES:
Note: INNURM requires certain reforms to be undertaken by states/ cities in the Repeal of ULCRA with the objective of increasing the supply of land in the market. removing
the inefficiencies and in the establishment of an efficient land market.

1. CURRENTSTATUS

a. Please indicate if ULCRA has been repealed in the state? Yes No

__

b. Ifthe answer to 1 (a) is no, then please provide any steps that have been taken in this direction

In the ratio of Maharashtra ULRCRA have already been repealed

2. TIMELINE FOR ACTION ON REFORMS

a. The State must pass a resolution for the repeal of ULCRA within 6 months of signing of MOA under JNNURM and a copy submitted to MOUD. Yes

. \ COMPLETED
b. The State legislature to pass a resolution in compliance with the Yearl Year2 Year3 Yeard Year5 Year6 Year7
repeal of ULCRA Act passed by the Parliament in 1999 i L ]| 11 | [ 11
¢.  Notification of the above by the State government Yearl Year2 Year3 Year4 Year5 Year6 Year?7
L I 1]
d.  Any other reform steps being undertaken (please use additional space to specify) Yearl Year2 Yeard Yeard Year5 Year6 Year?7
L T g J Jr FL ]

/

Yoo \TER
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DESIRED OBJECTIVES:

CHECKLIST OF REFORMS
RATIONALISATION OF STAMP DUTY

{ 3

Note: INNURM requires certain reforms to be undertaken by states/ cities to rationalise Stamp Duty, with the objective of establishing an efficient real estate market with
minimum barriers on transfer of property so as to be put into more productive use.

1. CURRENTSTATUS

1. Please indicate the current Stamp Duty Regime, including surcharge or any other levy on transfer of property

Stamp duty in the state of Maharashtra is already within 5% hence it may be taken as completed.

2. Please indicate when the stamp duty rate was last revised and by what percentage.

3. Please indicate whether any concessions to particular classes of individuals or institutions are being provided

Type of Concession

Qualifying Institutidn/Individual

Stamp Duty on mortgages, sales, leases, etc.

RTINS

Small farmers, marginal farmers, etc.

Educated unemployed.

Integrated rural development programme beneficiaries.

Khadi gramodyog programme.
Small Scale Industries.

Its and IT enabled service industries. These are few main,

there are number of other concessions also.

(Please add additional rows if necessary)

4, Please provide the total collection from Stamp Duty over the last 5 years

2003-2004 2004-2005

Z005-2006

2006-2007

2007-2008

N
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S.

6.

Please indicate the basis of collection of Stamp Duty, i.e.
¢ Declared Value

» Higher of the Standard Guidance Value / Declared Value

e  Any other method (please specify)

Please indicate the use of technology in the following:

e Maintenance of records

Through Computer and Scanning the data is processed in Hard Disk as well as CDs.

e Maintenance of guidance values

Nil.

2. TIMELINE FOR REFORMS

1.

Resolution by Government expressing commitment to reduce Stamp Duty to 5% (or less than 5% if the State so desires) within Mission period. The
resolution should provide the timetable for reducing the Stamp Duty in a phased manner, i.e. year-wise (Note: This resolution should be passed within 6
months of signing of MOA under UIDSSMT and a copy submitied to MOUD.)

Fix the periodicity for revising the guidance value for levy of Stamp Duty w Yearl Year2 Yeard Year4 Year5 Year6 Year7
Indicate the time-table for reducing the stamp duty rate to 5% Yearl Year2 Year3 Year4 Year5 Year6 Year7

compreeen L JC IO 10 T L |
Any other reform steps being undertaken (please use additional space to specify Year] Year2 Year3 Yeard Year5 Year6 Year7
The maximum Stamp Duty chargeable is already not more than 5% in all cases. This is within the target of the Mission.

’ W (b
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G
CHECKLIST OF REFORMS

PUBLIC DISCLOSURE LAW
DESIRED OBJECTIVES:

Note: JNNURM requires certain reforms to be undertaken by states/ cities in Public Disclosure, with the objective that municipalities and parastatal agencies will have to

publish various information about the municipality and its functioning on a periodic basis. Such information includes but is not limited to statutorily audited annual statements
of performance covering operating and financial parameters, and service levels for various services being rendered by the municipality.

1. CURRENT STATUS

1. Please provide a list of the parastatal agencies and the month in which their budget was formally passed for each financial year
Agency: 2007-08 2008-09 2009-10
Municipal Corporation Mar - 07 Mar - 08 Jul-09
Other parastatal agencies (list each below):

1.
2.
3.

2. Please provide the latest year for which the accounts statutory audit has been completed.

Agency Year

Accounts Audit*
Municipal Corporation 2009-10 2007-2008
Other parastatal agencies (list each below):
1.

2.
3.
* Audit by AG

3. Please indicate whether there is any formal provision for public scrutiny of accounts and audit statements of municipality/ other parastatal agencies. If

Yes, please highlight the appropriate clauses below: Yes No

___ QN

- Qs
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2.

TIMELINE FOR ACTION ON REFORMS:

Public Disclosure Law has already been enacted hence it may be taken as completed.

a.

The State/ULB must pass a Resolution to formulate and adopt a policy on public disclosure which would include the financial statements that arc to be

released, the audits of certain financial statements that are to be carried out, and a timeline for reforms. Note: This resolution should be passed within 6
months of signing of MO A under UIDSSMT and a copy submitted to MOUD.)

Establishment of the Public Disclosure Law which outlines the which financial statements are to be available for public review, how often the audit of

financial statements is going to take place, and the services for which Service Levels information are going to be disclosed. Please indicate which of the
following reforms are going to be implemented and the timeline:

i.

iii.

Financial statements, i.e. Balance Sheet, Receipts and expenditures and cash flow

Year |

Yes No

g

Year2 Year3

Year 4

C I 1]

Audit of Financial Statements

Year |

Yes No

g

Year2 Year3

Year 4

LI 1]

Quarterly Audit of Financial Statements
Time period for publication of Quarterly Audited Financial Statements
(in months after end of each quarter)

Annual Statutory Audit

COMMISSIONER
nicipal Corporation
#urangabad.

Yes No
N
1 Month
Yes No

g
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Vi. Time period for publication of Annua! Statutory Audit (please indicate the number of months) 6 Months

vii. Publication of integrated plan/master plan on municipal website Yes No

N

List below the services for which Service Levels information is being disclosed
Yes. As part of Citizen Charter publication as per direction of Government of Maharashtra

No. Service Type of Service Level information being disclosed
1 Grievance redressed Specific officers have been nominated and timeline has been fixed for disposal of
grievan.as.
2 Budget Provisions Budget document is available for public inspection
3 Licenses Applications formats and timelines for issue has been fixed.
4 Registration of births & deaths Registration and issue of certificates
5 Different services provided Application formats and process description.
6 Mapping of services Services and officers responsible are mapped
7 Information disclosures Public information officers are nominated for respective branches
8
9
10

(please use additional rows as necessary)

i. Time Period for publication of Service Levels information Year1 Year2 Year3 Yeard Year5 Year6 Year7

COMPLETED

C I J 3] . ]

Time schedule for enactment of Public Disclosure Law as described above: Yearl Year2 Year3 Yeard YearS Year6 Year7

NOT APPLICABLE
Time schedule for notification of the rules pertaining to the Public Disclosure Law: Yearl Year2 Year3 Yeard
Any other reform steps being undertaken (please use additional space to specify) Year] Year2 Year3 Yeard4

. - ‘ ",““?“; :~ ;‘ :‘kr "' &v i: ;\ ?‘{f;’ "‘"5"! 2
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),
STATE REFORM CHECKLIST
COMMUNITY PARTICIPATION LAW

DESIRED OBJECTIVES:

Note: JNNURM requires certain reforms to be undertaken by states/ cities in Community Participation, with the objective of institutionalising citizen
participation as well as introducing the concept of the Area Sabha in urban areas. The larger objective is to involve citizens in municipal functions, e.g. setting
priorities, budgeting provisions, eic. The Community Participation Law refers to the appropriate provisions that need to be made in the state-level municipal
statute(s) for the establishment of such a 3- or 4-tiered structure precisely as described above. These enactments will also need to ensure clear definition of

functions, duties and powers of each of these tiers, and provide for the appropriate devolution of funds, functions and functionaries as may be decided by the
State Government to these levels. '

1. CURRENT STATUS

1. Please provide a list of the current decision-making/advisory platforms in the municipality:
Municipality-level Municipal Corporation General Body
Other (specify) Standing Committee & other statutory
committees
Ward-level Ward(s) Committee Number of Wards Committees Number varies from ULB to ULB. The
Number of Wards information being submitted separately.
Average population/ Wards Committee
Number of Wards Committee
members/ Wards Committee
Method of selection of Wards |Elected councilors and 2 nominated
Committee members NGOs / CBOs
Any other provision for Ward Committee (specify)
Below the Ward Level Any other Committee below the Ward Level (specify) No
Additional Specific (this could be at any level; please specify) No
Advisory Committees
2. Please indicate whether there is any formal process for community participation in municipal budgeting Yes No

If the answer to question 1 (b) is Yes, please describe the process below (use annexures wherever applicable):

Community Participation Law bill has already been passed by both houses of legislature and it will be enacted after consent

of Honorable Governor. \-\’\

<
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3. Please indicate if there is any formal process for community participation in city planning activities Yes No

If the answer to 1 (¢) is Yes, please describe the prucess below (use annexures wherever applicable) ]

2. TIMELINE FOR REFORMS

a. Resolution by Government expressing commitment to establish a new Community Participation Law (Note: This resolution should be
passed
within 6 months of signing of MOA under and a copy submitted to MOUD.)  Yes
COMPLETED
b. Please indicate the changes you propose to make in your UIDSSMT city Yearl Year2 Year3 Yeard YearS Yeard
Year7

And the timeline for these changes : NOT APPLICACBLE ‘

AN RN I AN RN b N I

i. Number of tiers being established in the municipality

ii. For each tier, please state the composition of the tier: Details will be worked after the model enactment is provided by Gol

No Name Description Composition
1 Municipality / Municipal Corporation
2 {(Intermediary regional platform, e.g.
Wards/Borough/Zonal Committee)
3 Ward Committee
4 Area Sabha

N TRE
. ) \\\ /
RN Mayor
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P
)
Proposed Activity-mapping of functions in Community Participation Law (for each of the functions of the Municipality) w

4.
Details will be worked out after the model law is provided by Gol
B Specific activities to be taken at each leve] below :
No Municipa! Function Mumu‘p?hty / Intermediary Ward
Municipal . . Area Sabha
. Level (specify) Committee
Corporation
1 {Urban planning including town planning v
2 |Regulation of land-use and construction of v
buildings. Note: the above
3 |Planning for §conomic and social development. v A functions are
4 {Roads and bridges. __ ' v 1aken from
S |Water supply for domestic, industrial and v * R Schedule X1 of
commercial purposes. : the 74" CAA.. If
6 [Public health, sanitation conservancy and solid v * R the municipality
waste management performs
7 |Fire services additional
8 |Urban forestry, protection of the environment v * N functions, these
and promotion of ecological aspects should also be
9 |Safeguarding the interests of weaker included in the
sections of society, including the handicapped v A list above. See
and mentally retarded the Model
10 |Slum improvement and upgradation. v * A Activity Mapping
11 |Urban poverty alleviation v A of functions in
12 {Provision of urban amenities and facilities such v N Section 4 of this
as parks, gardens playgrounds toolkit for
13 |Promotion of cultural, educational and aesthetic v reference
aspects
14 (Burials and burial grounds; cremations, .y *
cremation grounds and electrical crematoriums
15 {Cattle pounds; prevention of cruelty to animals.
16 | Vital statistics including registration of births and *
deaths.
o ayor
gt P Aurangabad.
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17 |Public amenities including street lighting,
. - . v *
parking lots, bus stops and public conveniences
18 |Regulation of slaughter houses and tanneries v

Note :- ¥ - Main Responsibility; * - Sanction up to certain financial limits; A - information sharing
Subject to sanction of state government.

d. Time schedule for enactment of Community Participation Law or Amendment Yearl Year2 Year3 Yeard  Year5 Year6
Year?

of existing Municipality Laws : COMPLETED [ | [ 1 [ ] | ] IR

e. Time schedule for notification of the rules pertaining to the Community Yearl Year2 Year3 Yeard Year5 Year6
Year7 . i N I IS RN I NN o N

Participation Law or mending Legislation: COMPLETED

Note: States will be required to submit documents related to the above at appropriate milestones in this process, for evaluation of actual compliance

Jor successive disbursal of funds

f.  Interim process for Community Participation in Municipal functions while Community Participation Law is being enacted and notified Please
indicate if there are any steps being taken by the Municipality to create opportunities for community participation while the Community
Participation Law is being enacted

Complete Community Participation Community participation being encouraged through structures like the Area
Structure being established Sabha and Ward Committee, as envisaged in Community Participation Law
Partial community participation . C
. X ati cess done th ward-level processes

structures being established Community participation process done through ward p
Minimal Community Participation Community participation process being undertaken marginally, or not in any Yes
Structures being established organised manner

g. Please indicate Community Participation in DPR documents Year] Year2 Year3 Yeard  Year5 Year6

Year7 |

J L VL

being submitted under UIDSSMT
(please use additional material to describe the process being followed)
Intensive stakeholders consultations have been done. Citizen satisfaction survey has been undertaken.

" el
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1. Please indicate whether the City Development Plan (CDP) been prepared with community participation Yes No

N

If yes, please indicate the alignment of this community participation process to the proposed Community Participation Law

Complete Community participation process done through Area Sabha and Ward Committee structures
Alignment envisaged in Community Participation Law

Partial Community participation process done through ward-level processes

alignment

Minimal Community participation process done through city-wide process

alignment

o Yt
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CHECKLIST OF REFORMS
CITY PLANNING FUNCTIONS

DESIRED OBJECTIVES:

&)

Note: UIDSSMT requires certain reforms to be undertaken by states/ cities in th= area of city planning, with an objective to assign or associate elected ULBs with "city

planning functions”. Over a period of seven years, the Mission aims to ensure that all special agencies that deliver civil services in urban areas to ULBs are transferred and
accountability platforms are created for all urban civic service providers in transition.

1.

CURRENT STATUS

a.

Please indicate whether the ULB has been associated with city planning functions Yes No

B [

If a parastatal has been involved with city planning, please indicate whether it has been involved with the formulation of the City Development Plan
Yes No

(CDP)

Please indicate whether the master plan/CDP has been approved by the municipality/ULB Yes No

I ’

Please indicate whether the city planning has been in accordance with the Metropalitan Planning Committee (MPC)/ District Planning Committee

(DCP) No

Yes

Please state which agency is responsible for the provision of water supply and sewerage services:

a. Urban local body (ULB) -

b. City-based special-purpose agency

i

RPN T
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c. State-level special-purpose agency

d. Any other (If so, please specify)
f.

e Urban local body (ULB)

e City-based special-purpose agency
s  State-level special-purpose agency

e Any other (If so, please specitfy)

]
[ ]

Please state which agency is responsible for the provision of public transport services:

—

g. Please state whick agency is responsible for the provision of Solid Waste Management (SWM) services:

¢  Urban local body (ULRB)

¢  City-based special-purpose agency

e State-level special-purpose agency

e  Any other (If so, please specify)

M Jowe

&QMMESS!ONE R
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Subsidiary Agreement

Between

Commissioner & Director of Municipal Administration,

Maharashtra State (State Level Nodal Agency)

And

Aurangabad Municipal Corporation (Urban Local Body)

Under Memorandum of Agreement dated

Between Government of India through the Ministry of

Urban Development, State Government of Maharashtra

LCOMMISSIONER “W’/

:nicinal Corporation M. #Mipai Corporation
o ;!uparangaba " Awrangabad,



THIS SUBSIDERY AGREEMENT is made on this between the Commissioner &
Director of Municipal Administration, Maharashtra State (State Level Nodal Agency), of part I.

AND
Aurangabad Municipal Corporation, through its authorized person, of the Part I1

WHEREAS the part I has been appointed as State Level Nodal Agency (SLNA) vide Government of
Maharashtra Resolution No. UID/ SLSC/ CR-11/2006/ UD -33 dated 5 April 2006 as per the
government of India for Urban Infrastructure Development Scheme for small & medium Towns
(UIDSSMT);

AND WHEREAS Part II seeks financial assistance under the UIDSSMT;

AND WHEREAS Part II have undertaken to implement the reform agenda as per the guidelines
of UIDSSMT & as per the timelines indicated in detail in Annexure —A;

AND WHEREAS Part has undertaken to raise funds in respect of its share as per the guidelines
of UIDSSMT vide Annexure — B detailing the source of funds & confirmation of date by which
funds would be available with Part II;

AND WHEREAS Part I has entered into a Memorandum of Agreement with Ministry of Urban
Development & state Government of Maharashtra as per the guidelines of UIDSSMT;

AND WHEREAS & per the said Memorandum of Agreement Part 1 shall enter into Subsidiary
Agreement with Urban Local Bodies (ULB’s) for providing assistance as per the guidelines of
UIDSSMT;

AND WHEREAS the part I has considered the documents mentioned in Annexure-A &
Annexure-B & found them consistent with the goals & objectives of UIDSSMT;

AND WHEREAS Part [ agrees to provide financial assistance to Part II under the guidelines of
UIDSSMT & in accordance with the terms & conditions specified here-in-after in this

yime ok

: ONER Mayor
COMMISSIONER ‘ |
$hnicipal Corporation Musteipal Corporation

#wangabad. Aurangabad.



NOW THE PARTIES ARE WITNESSED as follows:

. That the Part I shall release the financial assistance to Part I under the UIDSSMT ;

. Any assistance under UIDSSMT shall be considered by Part | only if the timelines
indicated in detail in Annexure A to this Subsidiary Agreement to implement the reform
agenda as per the guidelines of UIDSSMT are adhered to & utilization certificates (UC’s)
for previous release of financial assistance under UIDSSMT are furnished to part I by
Part II;

. That the Part II shall be follow all rules, & guidelines & notifications made by Part I &
State Level Sanctioning Committee in regard to grant of financial assistance under
UIDSSMT from time to time.

. That the Part II shall open a separate bank account for each project in commercial bank
for receipt & expenditure of all money to be received by Part Il including its matching
share for the project;

. That the Part I or an agency nominated by it, may undertake site visits to ascertain the
progress of the on going projects & also the reforms agenda through designated
representatives periodically;

That the Part II shall submit a Quarterly Report to Part I of the spending of the financial
assistance comprising of Central & State grants & corresponding matching share by Part
I fails to submit such a report further installment of financial assistance may be withueld
until such submission;

. That the Part II shall submit a half-yearly report of the progress of the implementation of
the reform agenda as per the guidelines of UIDSSMT & as per the timeline indicated in
detail in Annexure —A.

. That the Part II shall submit audited accounts in respect of each project funded under
UIDSSMT within six months of close of financial year to Part I;

In the event of requirement of additional funds due to unforeseen circumstances or cost
overrun, part II shall ensure that the project are completed within the stipulated period
without raising any additional demand for funding to Part [;

N Wl
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- _ 10. That the Part II shall submit a complete report regarding the outcome of the UIDSSMT
on the completion of the project;

a 11. That the Parties to the agreement further covenant that in case of a dispute between the
~ parties the matter will be resolved through mutual discussion.

12. That in case there is any delay in the implementation of the reforms agenda or submission
~ of any periodic reports, etc. by the Part II, due to the circumstances beyond the control of
part Il i.e. Force Majeure or any other reason, the decision on the matter of extension of
time for the implementation of the goals & objectives of the UIDSSMT shall be at the
- ~ discretion of Part 1.

13. That in case of any branch regarding the terms & conditions this subsidiary Agreement,
- rules, guidelines & notification made by Part I & State Level Sanctioning Committee in
regard to grant of financial assistance under UIDSSMT & the terms & conditions of
UIDSSMT, the Part I shall be entitled to withhold subsequent installments of the
financial assistance.

IN WITNESS HEREOF all the parties have put their hands on these present of
Memorandum of Agreement in the presence of witnesses.

SIGNATORIES:

1. Commissioner & Director,
Municipal Administration, Maharashtra State, Mumbai (Part I)

| Yoo Nttt

2. Commissioner Mayor
- Aurangabad Municipal Corporation (Part —II) Muntcipal Corporation
Aurangabad.

WITNESS:

Standing Committee
7. SAoxpm. 1soxem  Suxe Municipal Corporation Aurangabad.

MEMBER
) Standing Committee
Municipal Corporation Aurangabad,
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ANNEXURE —C- REFORMS AT ULB WITH TIMELINE

CHECKLIST OF REFORMS
A. PROPERTY TAX

1. CURRENT STATUS

a. Please indicate if Property tax is currently levied on the following types of
properties:

i. Residential -

ii. Commercial -

pA

b. Please indicate the Amount of property tax being collected for year-ending 2008-09

-11i. Industrial

i . Residential 2827Cr |
1. Commercial 1.51Cr
iii. Industrial 0.19Cr

¢ Please provide the method of Property Tax Assessment being followed
(Give short note, if necessary)

i. Self-assessment ( UY\—A‘/\ }“”ULW

il. Demand-based -

c. Please Provide the below information on currént coverage.

d

¥ )
) fpopm b o

Type of Estimated No. of No. of Coverage | Demand | Demand | Collection
property no of Properties | properties Ration Raised | collected Ratio
properties in the paying
records of | property
the tax 2/3 (Crore) | (Crore)
] municipally
1) (2) _G) “) (5) (6) Q) (8)
1. Residential 142816 123628 123628 86.56% 44.86 28.27 63.44
2. Commercial 20387 6102 6102 29.93% 2.31 1.51 65.36
3 Industrial 797 789 789 98.99% 0.29 0.19 65.51
4. Total 164000 130519 130519 79.58% 47.46 29.97 63.14

d. Please list the exemptions given to property owners

No. Type of Exemption Qualifying Revenue implication
institution/individual of Exemption
1. 100% Exemptions Hospital / Educational Service tax is levied
institutions
2. 75% Exemption on Hospital / Educational -
. — ’
LOMMISSIONER Muntci Mayor
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General Tax institutions
3. 42% Service Tax Railway Properties -
Instead of General Tax
4, 75% Service Tax All India Radio -
properties

i. Please provide the Basis of determination of property tax
i Capital value
ii. Retable value

ii. Unit Area
iv. Other (Please specify)

N {1

L]

10) Please provide the use of technology in property tax management

i GIS of property records [:I

ii. Electronic database of property records [:
iii. Any software for compliance _

h. Please describe the Level of discretionary power available with assessing
authority.

No Discretionary powers are available.

Please provide the last updation of property recor:'s and guidance values

i Last updation of property records l2006-07 l

ii.  Lastrevision of guidance values [ 2006-07 I

UL

iii.  Fregrency of revision of guidance values | once in 4 years as
per provisions in
BPMC Act

iv.  Please indicate whether information from appropriate authorities on
new building construction or additions to existing is being captured. If so , how
(e.g. development authority etc)

Since Municipal Corporation itself is development authority, the Corporation itself
goes for assessment in the whole city. However information is being obtained from
Land Records Dept, MIDC for updation.

" Velohilln
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b

v. Please indicate whether information from appropriate authorities on change
of ownership and land valuation is being captured. if so how (e.g. Dept stamps T ... K

and Registration)

Land Record office, Register & Sub-Register (Aurangabad).

2. TIMELINE FOR ACTION ON REFORMS.

a. Appointment of State-level Yearl Year2 Year3 Yeard YearS Year6 Year7
Technology Consultant as State l::l l___:] :] -
Technology Advisor L__J [_J [__]

b.  Elimination of exemptions Yearl Year2 Year3 Yeard Year5 Year6 Year7

I I .

¢. Migration to Self-Assessment System of Property Taxation

i. Setting up a Committee/Team to Yearl Year2 Year3 Yeard Year5 Year6 Year7

draft/amend legislation [:) [__] [—! [ J r J l J -

Yearl Year2 Year3 Yeard Year5 Year6 Year7

ii. Stakeholder consultations {___J | Jf J ( l ( l r ] -

Yearl Year2 Year3 Yeard Year5 Year6 Year7
iii. Preparation of Draft legislation. |: ] r H ] [ J l ] r J -

Yearl Year2 Year3 7Yeard YearS Year6 Year7

iv. Preparation of Draft legislation. { J I J [ J r J r J r J -
) o Yearl Year2 Yeard Yeard Year5 Year6 Year7
V. lllr;ailsfar:;c_:nent of the legislation by r—:] [“—:I {——J F J Ir J [ l -

Yearl Year2 Year3 Year4 Year5S Year6 Year?/

i Potheation .

vii. Preparation and notification of Yearl Year2 Yeard Yeard Year5 Year6 Year7

appropriate subordinate legislation. r J [ J( J f J [ J [ J - \

Yearl Year2 Year3 Yeard YearS Year6 Year7
viii. Implementation E———] I———-] D {—j I————I I———] -

d. Setting up a non-discretionary method Yearl Year2 Year3 Yeard YearS Year6 Year7

‘f](l)]ritd:rt::nértls)tion of property tax (e.g. r ‘ J r } l r [ J -

e. Use of GIS-based property tax system
: *W\C\
%
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lii

v

Ii

h

. 1.

Ii

Selection of appropriate consultant Yearl Year2 Year3 Yeard Year5S Year6 Year?7

NN

Preparation of digital property maps for Yearl Year2 Year3 Yeard YearS Year6 Year7

municipality R

Veriﬁcat.ion of digital maps and Yearl Year2 Year3 Year4d Year5 Year6 Year7
g;z};;z;rrilitel? of cor‘nplete date-base of | | l l [ | ' ] [ l I I -
Full migration to GIS system Yearl Year2 Year3 Yeard Year5 Year6 Year7

L e e T
Next revision of guidance values Yearl Year2 Year3 Yeard Year5 Year6 Year7

O T

Fix periodicity for revision of guidance values

Periodicity to be adopted Year! Year2 Year3 Yeard YearS Year6 Year?7

I I T

As per provisions in BPMC Act revision of all properties to completed every 4 year
Deadline for adoption Yearl Year2 Year3 Year4d YearS Year6 Year7

| O I

Establish Taxpayer education programme

Local camps for clarification of Yearl Year2 Year3 Yeard Year5 Year6 Year7

?o?’l;nbsté and assistance in filling out l l I I l I L_j l - L_—_]

Setting up a website for property tax  Yeari Year2 Year3 Year4 YearS Year6 Year?7
cuesFAQs el IR R
Establish Dispute resolution Year! Year2 Year3 Yeard Year5S Year6 Year?
mechanism. [

IR .
Rewarding and acknowledging Yearl Year2 Year3 Yeard YearS Year6 Year7
honest and prompt taxpayers. , I l “ J l I l l l l -
Achievement of 85% Coverage Year! Year2 Year3 Yeard YearS Year6 Year?7
Ration (see item 1d above) (Specify
target for each year of mission) D ':’ L_—___l l l l I l l -
Achievement of 90% Collection Current Coverage is 90 %
Ratio (see item 1d above) (Specify  Yearl Year2 Year3 Yeard Year5S Year6 Year7
target for each year of mission) I [ s c0 00
Any other reform steps being Yearl Year2 Year3 Yeard Year5 Year6 Year7

:Sgggt?gzr;e(g:%a;se use additional I I ' H l l l l ’ I l l l

1) Recovery of tax collection at ward offices.
2) Self assessment would be implemented during the UIDSSMT period.

COMMISSIONER — Mayor ~
Hwnicipal Corporation A:'pat Corporation
Eyrangabad, rangabad,
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B. USER CHARGES

1. CURRENT STATUS

a. Please provide a list of services being delivered by Municipal Corporations
/parastatals and status of user changes being levied for each.

Type of service Service Tariff Structure Last Revision of
: Provider Tariff

Water supply & Sewerages Municipal Domestic & Non 2003-04
Corporation Domestic

Solid Waste management Municipal - --
Corporation

Public Transport Agencies - -- --

Others - - -

(please specify fire fighter

b. Please furnish the costs for providing the following services (total cost as well as
per
unit cost)
Service Total O&M cost Total user charge Revenue loss due to
(Please specify the collected (Please
unit) spccify the unit)
Per Unit Total Per unit Total Leakage/ Free
cost cost | Recovery | Recovery theft supply
Water supply & Sewerage 632 37.23 322 19.07 40% 5%
Crores Crores
Solid waste Management -- -, -- -- - --
Public Transport Services -- -- -- - - -
Others (please specify) - -- - - - -
Fire fighter -- -- - - - --
c. Please provide metrics and current levels

1. TIMELNE FOR ACTION ON REFORMS

a. The State/ ULB must formulate and adopt a policy on user charges which should
include
proper targeting of subsidies if any for all services; ensuring the full realization of

O&M cost by the end of the Mission Period. (Note: This resolution should be passed

e el
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il.

11,

1v.

e Y

within 6 months of signing of MOA under UIDSSMT and a copy submitted to .

MOUD.)

b. Establishment of proper accounting system for each service so as to determine the

0O&M cost separately. Please specify the timeline for each service separately.

Water supply and Sewerage

Solid waste Management

Public Transport Services
Other (please specify)

The State/ULB should define
service standards and timelines for
achieving these.

The state/ ULB should define user
charge strucjure and timelines for
achieving these.

The staie should set up a body for
recommending « user charge
structure.

The state/ ULB should
quantify/study the impact of
subsidies for each service on a
periodic basis.

Time table to achieve full recovery
of O&M costs from user charges
(please indicate proposed recovery
level for each year.)

Any other reform steps being
undertaken (please use additional
space to specify)

Yearl Year2 Year3 Yeard YearS Year6 Year7

I )

LI T

Year]l Year2 Year3 Yeard YearS Year6 Year7

N

I JC 1

Year]l Year2 Year3 Yeard YearS Year6 Year7

LI Ll

L]

Yearl Year2 Year3 Yeard YearS Year6 Year7

L L L

(-

Year! Year2 Year3 Yeard Year5 Year6 Year7

I )

1]

Yearl Year2 Year3 Yeard Year5 Year6 Year7

L L

I

Yearl YearZ Year3 Yeard YearS Year6 Year7

I )

.

Yearl Year2 Year3 Yeard YearS Year6 Year7

|

I T

Yearl Year2 Year3 Yeard Year5 Year6 Year7

.

I

Yearl Year2 Year3 Yeard YearS Year6 Year7

L L

I L]

Energy audit & water leak detection survey is being carried out,
appropriate steps will be taken to reduce losses and thefts of water.

"L

L OMBUSSIORE R
Furiciil Corporation
surzngabad,

Mayor
ipal Corporation
Aurangabad.



1. CURRENT STATUS

S

E-GOVERNANCE

a. Please provide a list of services covered by E- Governance applications.
Type of service ULB/Parastatals Remarks
' involved
Registration of Births & Deaths | ULB- By Manual Method
Aurangabad
Public Grievance Redressed ULB- Available on AMC website.
Aurangabad
Properly Tax Management, ULB- Presently tax has been managed by
including records mgmt Aurangabad keeping registered record.
Municipal Accounting system { ULB- SAP — ERP implemented and system is
Aurangabad ready to use,
Works management system ULB- SAP - ERP implemented and system is
Aurangabad ready to use.
= E-procurement ULB- Fully functional. E-tendering module on
Aurangabad PPP basis.
- Personnel Management, i.e. - Not available
personal information system
B Payment of property Tax, ULB- Manually
Utility Bills and Management | Aurangabad
of Utilities that come under the
— ULBs
Building plan approval ULB- Auto DCR module on PPP basis.
Aurangabad
Other --- ---

2. TIMELINE FOR ACTION ON REFORMS

a. Appointment of State-level Yearl Year2 Year3 Yeard YearS Year6 Year7
Technology consultant as state l I [ Tl l , l | l l I l l
Technology Advisor
) b. Preparation of Municipal E- Yearl Year2 Yeard Yeard Year5 Year6 Year7
Governance Design Document l ’ l H I [ I , 1 r } l J
(MEDD) on the basis of national
Design Document a per NMMP
- (National Mission Mode Project)
c. Assessment of MEDD against Yearl Year2 Year3 Yeard Year5 Year6 Year7
- National E-Governance Standards ' ' ! H ] [ —] ! l l ! I l
(e.g. Scalability. interoperability & I
ity standards etc.
] d. zzcrggrxesn?gnal\rﬂjnieci)al E- Yearl Year2 Year3 Yeard Year5 Year6 Year7
B Governance Action Agenda. l I | H I l l l I l I -
e. BPR for migration to e-Governance.  Yearl Year2 Year3 Yeér4 YearS Year6 Year7
IR I |
f  Appointment of Software Yearl Year2 Year3 Yeard YearS Year6 Year7
consuliants) I I T T
g Exploring PPP option for different Yearl Year2 Year3 Yeard Year5S Year6 Year7

.
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E-Governance services

Defining monitorable time -table for
implementation of each
E-governance initiative that is being
taken up.

Ongoing implementation of E-
governance initiatives. against
monitorable timetable

Any other reform steps being
undertaken(Please use additional
space to specify)

Year!

Year2 Year3

Yeard YearS Year6 Year7

|

|

|

|

|

|

Year!

Year2 Year3 Yeard YearS Year6 Year7

[

|

|

|

|

|

Yearl

Year2 Year3 Yeard Year5S Year6 Year?7

|

|

]

|

|

| I

Geographical information system to be implemented
Networking of all departments through optical fiber

Complaints monitoring system (IVR)
Citizen Facilitation Centre in 4 wards.

"W
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MUNICIPAL ACCOUNTING

DESIRED OBJECTIVES

Note: UIDSSMT requires certain reforms to be undertaken by states / cities in Municipal
Accounting, with the cbjective of having a modern accounting system based on double-
entry accrual principles, leading to better financial management, transparency and self-

reliance.

1. CURRENT STATUS

a) Please provide a short note on the present method of accounting being

followed in your city

Current system is cash based Accounting system; Double entry accounting system
is started but not on Accrual basis.

b) Please provide the status of completion and adoption for accounts, and if they
have been audited and published in the last 3 year.

Year Adopted Audited Published
2006-07 2006-07 2006-07 2006-07
2007-08 2007-08 2007-08 2007-08
2008-09 In Progress In Progress In Progress

c) Please state whether State/City has drawn up its own accounting manual

Yes. No. -

d) Please state whether State / City has adopted NMAM ( National Municipal
Accounting Manual)

1. Without modifications.

L]
.

If applicable please provide current status of implementation of double-entry
accrual system.

1.  With modifications.

If NMAM has been adopted with modifications, please state these.

National Municipal Accounting Manual coding adopted from 01/04/2006.

o
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e) Please state whether State has modified its current appropriate laws and
regulations to be in compliance with the double-entry accrual principles. If
yes, please provide date of such modification

Yes. - No.

Date

f) If applicable, please provide current status of implementation of double-entry

accrual system

Training programme for AMC staff designed with support from AIILSG.

TIMELINE FOR ACTION ON REFORMS.

Resolution by Government expressing commitment to establish modern municipal

accounting system. (Note: This resolution should be passed within 6 months of
signing of MOA under UIDSSMT and a copy submitted to MOUD)

GO/Legislation/Modification of rules for

migrating to double-entry accounting
system

Completed

Appointment of consultants to
development of State manual (either
based on NMAM or independently)

Completed
Completion and adoption of manual

Commence training of personnel

Appointment of field-level consultant
for implementation at the city-level
Completed

Notification of cut-off date for migrating
to the double-entry accounting system

Business Process re-engineering
(if required)

Valuation of assets and liabilities.
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Drawing up of opening balance sheet (OBS)

] Provisional OBS Yearl Year2 Year3 Yeard Year5 Year6 Year7
e I T
11.  Adoption of provisional OBS Yearl Year2 Year3 Yeard Year5 Year6 Year7
I |
i1i. Finalization of OBS Yearl Year2 Year3 Yeard Year5 Year6 Year7
I
k. Full migration to double-entry Yearl Year2 Year3 Yeard4 Year5 Year6 Year7
aecounting system I
1. Production of financial statements Yearl Year2 Year3 Yeard Year5 Year6 Year7
(income expenditure accounts and l l [ I I I [ l { ] l I -
m. ’Zi?irt“c:)?fsi:aenect:)ial statements Yearl Year2 Year3 Yeard Year5 Year6 Year7
.
n. Adoption of accounts Yearl Year2 Year3 Yeard Year5S Year6 Year?7
I
o. Preparation of outcome budget Yearl Year2 Year3 Yeard Year5 Year6 Year?7
IR
p. Complete re-vamp of the Public Yearl Year2 Year3 Yeard Year5 Year6 Year?
Fin_anqial Management (PFM) cycle | I [ ” I r I ’ ] l l -

hich includ t | trols.

q. "\(llvr;zlit 'rr;\(ii;\]gecjsf BLeé?;arC;Z?ﬁch‘S Yearl Year2 Year3 Yeard Year5 Year6 Year7
(frequired) I
r. Any other reform steps being Yearl Year2 Year3 Yeard Year5 Year6 Year7

space oapecty e I

space to specify)

fovey

Appoint a charted accountant on allowance for better guidance & accuracy.
. Taken a part of our various Employees to double entry accounting system arranged by ai! India
Institute of local self Government.

. ‘ :v;;j THER Mayor
- Corporeiion Muatcipal Corporation
S Aurangabad.



E.ANIERNAL PARMARKING 1OUR DASIC HSERVILED FUR FUUR

1.CURRENT STATUS

a.

b.

families/beneficiaries.

Please indicate whether the state has identified all Urban Below-Poverty-Line (BPL)

Yes - No !:l

If the answer to 1(a) is yes. then please indicate what criteria have been adopted in
this identification (for example Kerala model)

The criteria for identification BPL families is monthly per capital income in year 1998 & for
the current year is fixed at Rs. 591.75 (Per capital month) the survey for identifying BPL families
is completed and final list published in year 2008.

Please indicate the number of individuals/families that have been identified | 15697
as BPL ( BPL list 2005)

Please indicate how many BPL lists of the Urban Poor ULB/ different departments of
the are maintaining? What is the overlap of BPL families among theses lists?

One BPL list is maintained by AMC which is derived from the BPL list maintained by Food
and Civil Supply Distribution of retain cards to BPL.

€.

Please indicate the percentage of households living in squatter settlements/ | 18%
temporary.

Please indicate the percentage of households living in squatter settlements/ temporary
structures without access to:

i. Municipal water supply

ii. Sanitation 18 %
A) sewer
B) Drainage ‘ 25 %
C) community toilets 10 %
D) Solid waste Management 25 %
1ii.. Primary education ! 5% |
iv. Primary Health 5%

Please indicate if there is any internal earmarking within the municipal budget. Please
provide the total amount earmarked and the percentage of the total budget in the last 3

Year.

Year Amount Budgeted | Actual Amount spent | % of the total Budget
2006-2007 17181716 14823293 86.27 %
2007-2008 30401818 30353173 99.83 %
2008-2009 27460000 20861000 75.96 %

gﬁ@misﬂONER Mayor
womiCmal Corporation M'Pa‘ Corporation

Aurangahaq. Aurangabag,
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2. TIMELINE FOR ACTION ON REFORMS

a. The State/ ULB must formulate and adopt an overarching comprehensive policy on
providing basic services for the Urban Poor. Which should include security of tenure
at affordabie prices, improved housing, Water supply and sanitation. Delivery of
other existing universal services of the government for education. Health and social
security should be ensure. This policy document must include the minimum
budgetary earmarking in municipal budgets for the provision of these budgets(Note:
This policy document should involve stakeholder participation and be released within

6-9 months of signing of MOA under UIDSSMT and a copy submitted to

MOUD/UEPA).
b.. Defining criteria for identification of Yearl Year2 Year3 Yeard Year5 Year6 Year7
the Urban Poor
Completed I I [ H l l l ' I l I | I
C. Fresh enumeration based on the Yearl Year2 Year3 Yeard Year5 Year6 Year7
above.
Completed ' ] ! l | ] I l l l I l l ]
SMC has already completed the Survey.
C. Define threshold service levels for Yearl Year2 Year3 Yeard YearS Year6 Year?7
tsr;?v?ggsn Poor across various ! ] I ' l I , ' l | i l -
d. Strategic document which outlines Yearl Year2 Year3 Year4 Year5 Year6 Year7
the require;ments both physical and l l l l l ” ” H l -
financial, timeframes, sources of

funding and implementation
strategies including community
participation ,monitorable output
indicators for each of the setvices,
including outlining convergences, if

€. 'Iapg)r(i‘odic impact evgluation py Yearl Year2 Year_”; Yeard Year5 Year6 Year?7
e state government. o I I I
f, Any other reform steps being. Yearl Year2 Year3 Yeard YearS Year6 Year?
:Sgsg?gigég:%a;se use additional ' l I l l ' l I [ l l I -

ayor

o Muntripal Corporation
e Aurangabad.




OPTIONAL REFORM AGENDA

Revision of Bye-laws to streamline the approval process for construction of buildings,
development of sites, etc Govt. of Maharashtra

Time Schedule
Completed

The independent bye-laws in the form of DC Rule for all municipal corporation and similarly a
separate bye laws in the form of DC Rule are in place for A, B and C class councils. Hence the
approval process for construction of buildings, development of sites etc. is already streamlined. Hence
it may be taken as completed.

Year | Year?2 Year 3 Year4 Year 5 Year 6 Year 7

) 0 I 0 g L

Simplification of legal and procedural frameworks for conversion of agricultural land
for non-agricultural purposes.

Time Schedule

Completed
Year | Year 2 Year3 Ye;lr 4 Year 5 Year 6 Year 7

N R U Y R A R O ey A

Introduction of Property Title Certification System in ULBs.
Note attached.

Time Schedule

Completed
Year | Year 2 Year3 Year 4 Year 5 Year 6 Year7

A A N D A A ey

Earmarking at least 20-25 percent of development land in all housing projects (both
public and private agencies) for EWS/LIG category with a system of cross
subsidization.

Note Attached

Time Schedule

Completed
Year | Year2 Year 3 Year 4 Year 5 Year 6 Year 7

] J J 1 0 L1 [

N \elohat®s

- Mayor -
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Introduction of computerized process of registration of land and property.
Already introduced.

Time Schedule

Completed
Year | Year 2 Year 3 Year 4 Year S Year 6 Year 7

AN s Y Y A A A B AN B A

Revision of bye-laws to make rain-water harvesting mandatory in all buildings to come
up in future and for adoption of water conservation measures.

Time Schedule

Completed
Year | Year 2 Year 3 Year 4 Year S Year 6 Year 7

NN A N A A N B B

Already made mandatory through amendment to the development control regulations
of various urban areas.

Bye-laws on reuse of reclaimed water

Pilot Project is already underway in Nagpur, policy is being drafted.
Time Schedule

Under progress; may complete within one year.

Year | Year 2 Year3 Year 4 Year 5 Year 6 Year 7

O IO O CJ WA ]

Administrative reforms i.e. reduction in establishment by introducing voluntary
retirement schemes, non-filling up of posts falling vacant due to retirement etc., and
achieving specified milestones in this regard.

Time Schedule

Completed
Year 1 Year 2 Year 3 Year4 Year 5 Year 6 Year 7

I I I NN A B A B

Mayor

Ny s i
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Structural Reforms

Time Schedule

Completed
Year | Year 2 Year3 Year 4 Year 5

Year 6 Year 7

N T I T N NN A B N B

Encouraging Public-Private Partnership

Time Schedule

Completed
Year | Year2 Year3 Year 4 Year 5

Year 6 Year 7

. J J J J "N u

N
ayor
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ANNEXURE - B

This is to certify that Aurangabad Municipal Corporation, Aurangabad,
undertakes to raise funds in respect of its 10% share for implementation
of sanctioned UIDSSMT project from its own fund.

Commissioner,
Aurangabad Municipal Corporation

Mayor, ‘
Aurangabad Municipal Corporation
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AURANGABAD MUNICIPAL CORPORATION AURANGABAD

Phone (0240)2333536-40, 2348801-05, 2331281,233115
Fax No. (0240) 2331213

1y

2)

3)
4)

5)

6)

UNDERTAKING

Aurangabad Municipal Corporation has submitted the project proposals for
UIDSSMT scheme. AMC Commits to make budgetary provisions under the
AMC budgets as a part of its contribution towards 10% of the project.
10% share of AMC would be available by AMC from its own source for the
requirement proposed project under UIDSSMT scheme.
Land acquisition process is under progress for land under proposed scheme.
Water reservation for 1% stage from Irrigation Department is already taken.
Mandatory and optional reforms are accepted and implementation is in
progress by AMC.
Before implementation and after sanctioning separate bank account will be

opened for this project

N oo

Commissioner
Municipal Coporation, Aurangabad

A
ayor

ipal Corporation
Aurangabad.
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IARTETE HEFTRUTTdT 3RS
faHi® 9¢.0¢.Q008 it (f2.93.0¢.200% (@H1.U.5.30) t Tegd) HUH S
[dATER A9 3faga
$a@ BIIRNT BHPISTHIS!
SRUTGRAT SAIRT

g &, yyy -
IRIHT, WETIRUINAD!, JHREIE UG AR B 3fMed &I, JRTEE

HETTRYIfeIh- wexr=al didld UofigRacrard] |9 Qo04-og Hed HAGR Seldrigr
I RIS 9 Heodd del. JLAdIEReT 99l SX1d . 3R faAid 99.0¢.3008,
I YW AR B0 34R.§9 BICIal UK HERTE Sig- Witraordl qifye
Al U dg e UIDSSMT  diemsiada orem Frevame! - |ex
FATLIIRR AR Affei=ar faAie 2¢.08.200¢ g Gl oy.0y.200l JIS{I=al A
2 T ¢ b BHHE YA AR ARSIV HIUAG IfTel, W TRAE™
ST A fHasredl TEl.

ALEAH, TR IRYE YR Harered, qas A faAi@  20.06.300% RIS
T3 IS ST qREha UIDSSMT Ao ofaifd iRemee w8y |l uoiRas]
AT TRATATA HoRl WE AedTd dadfdel g, [aAid o8.04.20009 ST HUH
Sicled] 8 2] ISTRRIG HoR AR UPUT IaHH DU 34R.§0 ISl URATITE
HARIAT U AT 9dd $g N IqhH BT 983.¢§ dleral uflden g@r fdadia
FH WEX YA TG ol e AR AT Yo I ex1agran f-ary iy
U GERUIGIIAT g ATHARN HIRAH BRIaT 08 TN 798 3778,

HRFTRITd AR UTONgRaST ANl 9 34%.60 HICTET YRl IR el
J@T W Q004-08 A Tchleld a¥gdl ATIRUATT 3Mel &l I UReTard T 004-0f
ORI STSUd YRR 3 guien. dlarddl QS HOR BRUARITS] AN 31T, HOR
QA SHars] UNgA FEEarel Hqelld Soaadd daieR Sadifet 9 goR
FEET dhH  BUY 43.39 DI MO AgarS] AJelld SdidH O WERIgAd
Tocdlfel g vERIRiad IR SaRen A1 HRETAE! IF@EH $Ud 906.36 BT 3
THUT JAA 34R.§0 BICT 3N GRS 3R, Alor=a] HoR [y wamarEt smoreat
G (| 00¢-0] SRYAAR) THUT fdbod 3iGToi XahH ST §¢.Q% BICT gaAH! Udl,
AR IHHUET TFHH DU 2€R.3% B! STKITET @F I1 IS BIVIR 3R, 3Targ
TRMRUfdal ag onfde RN urgdn, vdal Alel adld Wd U HeTIRaIeTdd
¥ EIVIR T8

IR WORAN fI0 FoedM sl I3 SRS AgF R Idh e
iR India Infrastructure Project Development Fund (IIPDF) oo sfeia
31 WERA QUYAIS] QUi 1% ¥e}idl fas detell jgH, A1 9 el iTare
qroft RaST Ad@r g1t @At PPP (Public Private Partnership) deamaR @rerf
Jfwmal A B PROAEET By et IPDF aiosiaid arrar ure el 3R,
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fa F9cy, WRd BRI TREE S@dude g6 I Ighra hald $RhRe TR
JreeTael AfEawy, 498 a1 I e oiEe were urofl qRacarl IR
wo-1 PPP Operator SRS Maede of SRIAET / W1 HIORIIST hall 3R,
T UIell qRES] ARyl YURUIME] FBUNTd JR<icdldiel  fddvur e
JBHCIHIU] Do BTl Urofiqrasgrd FHHIBR0 B0, P T@oirsvd], ol
<t e Non Revenue Water (NRW) =1 fReiig ofrqul, ycdsd Fesoirevig fHew
g AR uroare] et agell dRol, et 9t @ivreieRu el g B
PPP dcarak orugmarel @ aifreal (PPP Operator) A9varasiar  fAifaer
THRNATS! IMFeIdH o BRAE! go AR, fSHR Q00) JWRGAT SMER Ffdegr ucue
@roT AfEHat A dgiar IWRIIRId BH G HRUATT TATSTT ATS.

UIDSSMT dISmsiaita AR AISHT IEIuaTHIe] 3l ISl Y96 H 398 26R.33
B SR WY ANOR 8. A Q6 30/00/300] RS AL AfYE, TR
faem, #3Te™, H98 A ST IRTEE Uvl [RAST ATV} 9od WU srell. Al
o ALAEIUR, ALYHN) (At Ifeh), Age, W) A1, BrieR] AT
(@€ 9 9 &), IU JIAT (Il qREaT, SHare! @iue), fFald ghRgaay JSarE
N wEd, q9g g ufdatel 9 oRrA Seawie 96 aim gfafrl SufRa . 9eR
Joqme iRETE uofigrast Ao, FafRr, UIDSSMT dismeiaeta SR Iior,
TS SR aed wd, e wmrear [IPDF s gemon . avvarard]
FRrerEl PPP Operator @il @Rl @_vg wRTears] Riomr ari®md 00¢
3fqrta uToft QRacaT=d FHIGIIN WK Iahd $Ud Yo HIc! Fefiea drrded Afdwr
=@t sl a1 @9 g UIDSSMT i faifa o 34R.609 BICTE H9R ISl
RERUIRITE SrOTRT aidlg @Elel 4o% XaeH WERTE R e OUT
AETTRUMIRE ST o QUardl IRl 8. ddT Sdd Yo% IFHHAT UR
TEHRYIfIGAT STAET ARIIR 3R, dadl FgRafersd! |e onfde g
IR oa1 &1 IGHAI MR AETRUITRT O S9e] ¥dhd ATel. T AERTS UE
fhar ddpdgT bol uar dsd AW F@l WCl. MDA onfdfe ey
[CIRICIEI G

HOR IS BUY 34R.50 DI
9. P AR IR (¢o%) . BUY ¢.98

LA
. IS AR IS (30%) BUY 34.99 BICT
3. HAEFIRUIARE TEUTT (90%) BUY 34.09 BICT

¥, WRISTre] fd®mRT BRIEH-200¢ i faaRor gareame!
Ao et U 30 HIEY. (URETENT / 3TUld)

Bl ® IS AT A (JUY 30 B Yo%) m R9.00 BIET

o TEMRUIfTHAT WEW (JUY 30 P B Q.00 BT
30%)



4. FroWard! AFTOTRT dleld 9
(T 2€R.32 BITY - BN 30 BN (URaEla / 3efid) =
BUY 3.3 Pic)

e ICHYIRIA-ITUIET T IE(3.23%.33 DS 4o%)
® TEFIRUMTGAT FA8HT (U 3.3 BIEd 40%)

TUY 99R.5§ PIcT

IUY 99R.6§ BIeT

THU 6UA §3R.00 HIct

o T AT THUT IR TR I P $EY.30 BICH
(3.2¢0.08 + 3. 34.09 + . 9 + . 99Q.5E BIT)

o et AoHdiel AEFTRUIRRR AT U0l AEH UL 9§Y.£3 BICI

(3.34.R9 + ¥. .00 + B. 99R.5§ DI
I Gied TA% ERINIST Wdd Sledhd 93 g9 fquarare] (ol 96 Sisud

3ETSl Ub R R¥™ AASTd dIeun=l el Yo BYWIR 312N e il s o @
SISUIIATSY) WERUR: 9y ®IST Fd sefld dme. 9ot Raer Ao |Yeign
REIUITATS] STeMYBR  HASTTRUNTSH URHIA e afcRlad ¥9d 3%.63 BICT
(FUI 9€8.63 + DUY Ly BIT) W G PA AR ARd. U HEFIRUTfordd!
e 3 R Ui, gael HIsT Wd 0l AREE AeTRUTHd T EIUR ATEL

RTGare] fdery HrRiHH-00¢ AT ST AMFAT BUA qoo HIcrn FHl STER
Fefl 3R, IR Ul Racaiid FeFAS] Al STAHIN  YERdadl o
el dgatyl I HHIGIT B9 go dIcl, Uofl RaeT ARl eqdveHed FHRN
PYURITS] YA 30 BIE] g HAMARY &g Jigvgrard! B 3o didl I A=IdT 3012,
JAPT T go BITH STAA N TGV HT FO FRUIN AT AR, FAY IR g
FETA YT 30 B B TETRUNTGATGG Jo UM 3quard oma ome. arof
RY3] [IaRT awel JURIITAS] Pud 3o BTl Sl Geui dRidigl g5 Hvdm
CICIRCIES

e UIDSSMT arsiHaiaa ok el 9d 34R.60 $IC] g #R1earel e
PIRIHH 00¢ AT IS ARIAM fAoRUT FaRIATST ASR dhelerl suferd feft $9d 30
DI ST TPHU BUA 3¢R.g9 dIcran fER dgefgn PPP Model @ Shigd
TIHATSIARIT o WERIgAd 9 §Yul ARyl e &M Uerd faeEeregd PPP
IR oA HUAEEd 9 Il ¥GAYel (A1 AmT AT ) BTl STavidhadR
yofivglned gRare BN JAATIE JFIEEd fSHih 30.00.200% T ALYARMG-?, TR
fard I qIeF Sl JeBld UhiAd =@dl 8% Mol wren. werRuTfeden
areardl YghH PPP dearadiel f[aerge v SARIE 31l a1 AR Hedn Mg,

R SRITEE AEFTRUISTH Wiefiel JAT0) Urofl gEi ameRe Al

3.

3.F. BT AT U aTR IS AU
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g 4" frew g T 30000/~ URY T B Yoooo/- ufey Iy
y. " fyew &g 3T yoooo/- URY gy BUY 9goooo/- G gy
£, 3" e W& BITY ¢oooo/- Ui Id BUY 00000/~ Y Y
. 8" frex g IR} 920000/~ Gy ¥ Y Jooooo/- Uiy Iy
‘ £ ey <8 T 200000/ U aq Y gooooo/- Uf Iy
Q. ¢" few g BYY 300000/- gfer a9 -

qo.  wd @ Hex g v ¢ Ul BIR . g 3 9l EOR fa.
9. TR FEFHH AiexEs vud 3R Ul OIR T -

THOR STeAdig= Ao b goars feAM JF aufar ererael AR
AR, RV |A 093 HE AT gof gIor Sruelid g, I1gdl ¥ 003 Hel qyofi
gl X0 916 BRUATd IMell Bfl. e A gUl B BN STedTaN
ufger aft el erfeear UONUEI (W e i) AdARRoan 4% a1
PO RO IR, FEUISTI A™RUMYY 9o YR & GYdie HROAN JUIR AR, ATd
T gAd O guiHeR gl UEIEd 4% e a1 HRO JAYEd MR, & A9E
gre PPP Operator a1 aoH1 aed drarad) (O & M Period) 0 wid 3w

EA. TEAaR Y81 A JMTeTal U ureiiugie IgT den Agal.

RIS AR D et ol arofl QRaer IISHErd! Wad He® / B
/SPV (Special Purpose Vehicle) M- &edrd ol Bl HETRUTTIGE IS 8l
I g YAl fIaR BRO Aravad Sfle. BNl A SR ol RYSIRIG! WA
Hew/SPV WU HRUIEEA Jeid SR eI Aga.
wdar wyel uofiRrger disen PPP gearay R@faet @ by egerear UIDSSMT
o AoR et $Ud 34R.69 BT 7 FRISATST fJhrT BRIGA Q00¢ farid Iy
A AR RISl HOR detell M AR rLfeRT Frlt 39l 30 @1 s
TP IUY 3¢R.§0 FICrr Frfl wexw Fwmear PPP Model & g @rol, a1
w@WIel (A1 AEI A ARy JearaR AR SwWE gHN RS SeIaR
gofiugied y% &xdie RO onfor  Hyel gl wRasmrardt s Hew/SPV e
HRUGRATSTET YT foamred o A dTax.
G

W quifdeTyHTe, dhg wRTre UIDSSMT  aiomeiaefa siRmere wex
AR UONREST AT U 34R.60 BICIIT YA AT W HTelell MR, &
TR 9 004-0f, T SRYAIAR TIR HROITA 3TAT BIAT. T UG ot 6
R00¢-0 TRYIHITAR YUl fhHa St IUY §2¢.8% DI $aAPI IA. AR IHHUEN
RGP DU R(R.33 DRI SKIEN @™ I ASHRAS! BRI, SURIGT  TraTd
HWR Te $AFIR e @dita] Yo% IGHH A BUH 5T ATIATB G
Ao srféra 3R, YA Yo% YHH IREIE HEMTIRUITHE IR ARTOIR 3778,
RS ARG eX didld @eiedl Yo% Ydpd e[ WwUHE 9 Mxeard aed
Gardl WYl 900% YabH HERUNTGE IURT ANTe. AeTTRUIIdGdl Hel e
Rercll wige &41 THHE YR HEHIRUNADT Iac] Wha ARl AMS $g IR
IPDF arsmsiaria sfkmare arfigRaeT At |d @/ Public Private Partnership
(PPP) dwreR  efquarerdl wrorft siveeatdt (PPP - Operator) -woie  fondier
SR dIR SRSl A, Yus I Anha HRUITIT HIIAE Jgdl Quad A,




IREIE ARFTRUNAAGA  @HIAR  Sadnedl Aol |d 9ERy 9ur oA e
0.0¢.300¢ TG . QK& AT R FHA 41 faHid og.09.200¢ M@ %. 30 AR
g waeee u.fda. got I PMC w8[ HU[E Felell a2, @IER A1 ASrd]
GroTl el eI AT B Blsudd el dedece wnfa gur g &
HTES] HETRUIG=al ad PMC o[ &F Ugld. dofiiRae] dioHdl |4 &
(Source to tap wdadl) vEE RAem@dHgT PPP d@eR IEardid. & e
UIDSSMT 3rsisicrita #oR el vud 34R.60 ®1E 9 wRieare] e dRisH-00¢
Jiatd I AT AR aRedl AR deterl U e $Ud 30 HIST e
TR TIY 3¢R.69 BT fEll PPP Model &1 @i aroarardt @ HdamRer @
AT < 318,

F5 9 5T AEAA ONgRIST ASHSIAT AdHl WX SATGUARTS! GHRON
(Reforms) du-i@R® Foled] ART. ATER  UVIQRAS] AT d@de dr0 HoA
YT YrfiqRasard FHIGROT BRI, ARG Fooisvdl g urol el gd Non
Revenue Water =1 fgelid o@ul, Udid Azoiievid #lex g AR Urogred]
et w=gell w0, sl f[a™ HursleR] dRU g b @rer ifyedl (PPP
Operator) ISl Fael AU FROMR AT, H& d g ITHGT I BIoT=11
el eftkiad IaId HYol apd @erh e SURTA g Adl dgel wTH
&1 PPP Model F9R doa Operation and maintenance axT@.  w@Terf
e T[AaU[E Foredl YFHHEl AT WRaTEl (Returns)ied IEHIE HRurTd! 3T
Operation and maintenance a1 @d YRIAUITATS] ol Toa- BIATTE e
IMITIHATIR UfiUgHed die HRUl AP TR, Il PR SR gfged
g8f gefluged 4% SRAE FHRU 9 TEUHY TAE M guiHay goiugTed 4%
W1 gie HYTART FIIERYT 99 JIRICT od 9NR.E) eRae Rl veRide TR
SEAAR 3 diSil YUR AEY Al WaReN] HUA Al RS A@ugd a1
FROTHNT dTes Y FTardd. ad aegadd] aeedrd Hqul gl Racarrd! W@
e /Special Purpose Vehicle (SPV) Ul M09 ®ruaTgl g1 TadieRo 9T
AT < TR, SURIGT UHIY 99 HRAE] HRUATAre] avd PPP 3 Aisd sxfavarrd!
ALIATYHRT HETRUITST A1 WIRpad dHrodrd I, i Ffde dewie @ sridrg]
el fFfder sidm wea @erh IfeEdl SHaE '8 el Ufhdd AdarER
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Aurangabad Municipal Corporation, Aurangabad
Extract of minutes of the General Body Meeting held on 25-09-2006
(in lieu of adjourned meeting dated 20-09-2006)

Subject No. 434

Hon. Commissioner, Municipal Corporation, Aurangabad is submitting the proposal that
project report for water supply with new parallel pipelines based on Jayakwadi source has been
prepared by Aurangabad Corporation, anticipating future demand of the city for the year 2038. The
total estimated cost of the project is Rs. 391.00 Crores. It is not possible for the Municipal
Corporation to execute the scheme of its own, considering its financial position. As such the
proposal has been submitted to the Central Govt. through the State Govt. for getting Govt. aid
under the Urban Infrastructure Development Scheme for Small & Medium Towns (UIDSSMT) of the

Central Govt.

In order to obtain the Govt. grants under the UIDSSMT of the Central Govt., Aurangabad
Municipal Corporation has to take some steps to carry out the following reforms as per the guide
lines issued by the Central Govt.

1. Presently connection size wise fixed amount as water tax is charged for all connection
holders in Aurangabad city. Against this, water supply will be provided by installing water
meter to each domestic and non domestic connections. Work of Installation of water meters
will be undertaken after the Project termed as “Parallel Pipeline Project * is commissioned.

2. In order to make water supply scheme self supporting, water rates are to be increased as

required.

“Double Entry Accounting” system is to be introduced in Aurangabad Municipal Corporation.

“E-Governance” system is to be made applicable in Aurangabad Municipal Corporation.

All inclusive basic facilities are to be provided in localities for urban poor.

Property Tax.

User Charges are to be levied.

The above programme for improving reforms as per the guide lines of the Central Govt. will be

N o A w

implemented through the Aurangabad Municipal Corporation.
As such the proposal is submitted before General Body Meeting for approval.

Resolution

As mentioned in the proposal, project report for water supply with new parallel pipelines
based on Jayakwadi source, anticipating future demand of the city for the year 2038 is prepared by
Aurangabad Municipal Corporation. The total estimated cost of the project is Rs. 391.00 Crores.
Considering financial position of the Municipal Corporation, it is not possible to execute the scheme



e
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of our own and as such, the proposal has been submitted to the Central Govt. through the Stafe
' Govt. for getting Govt. grant in aid under the Urban Infrastructure Development Scheme for Small &

Medium Towns (UIDSSMT) of the Central Govt.
For obtaining Govt. grants under the UIDSSMT of the Central Govt., unanimous approval is
given to Aurangabad Municipal Corporation implementing requisite proposals mentioned above at

Sr. No. 1 to 7 for execution of the reforms as per the guide lines issued by the Central Govt.

Action shall be taken as per the procedure.

=3/ S /_'_
Municipal Secretary, Mayor
Municipal Corporation, Aurangabad. Municipal Corporation, Aurangabad.
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#.%.C. Aurangabad.
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AURANGABAD MUNICIPAL CORPORATION, AURANGABAD

Extracts of minutes of meeting of General Body Meeting held on 12.02.2009
(In lieu of adjourned meeting dated 19.01.2009).
Agenda No. 21

Subject: 401
In accordance with decision taken in General Body Meeting held on 19" December 2008,

Hon. Commissioner, Municipal Corporation, Aurangabad is submitting that, after formation of the
state, Maharashtra will be completing 50" year in the year 2010. The Govt. has decided to
undertake Sujal & Nirmal mission in the context of Maharashtra State Golden Jublee year 2010 -11.
Under this mission the target is, good quality services in respect of Urban Water Supply, Sewerage,
construction of latrines and solid waste management, are to be provided at moderate rates upto
year 2010-11, and, reforms related to various technical, financial and management aspects are also
to be executed. In this respect Government resolution dated 22™ October 2008 has been issued by

Maharashtra Govt.

Under this mission, in respect of urban water supply and sanitation schemes, revised
financial pattern is finalized, and, for Corporation cities, excluding Greater Mumbai and such
Corporations having population more than 20 lakhs, grant in aid will be 70 %, loan will be 20 % and
balance 10% will be the contribution of urban bodies. According to this resolution, grant in aid
sanctioned earlier is to be cancelled and the grants will be considered as additional grants,

according to revised financial pattern.

This benefit is not applicable to the local bodies for their schemes sanctioned under
JNNURM and UIDSSMT. Similarly those local bodies who would like to avail of these benefits under
this scheme , will have to implement various improvements in respect of technical, financial and
management in terms of reforms to be executed by the as specified. It is mandatory to carry out
reforms for receiving grants. Under these reforms, improvements in respect of water supply, storm
water, sanitation, construction of latrines and solid waste management have been covered and
these reforms form integral part of the Sujal & Nirmal Mission. Those Municipal Corporations who
do not carry out such reforms, will not be eligible to receive any grants under water supply and

sanitation sector hereafter.

In order to be eligible for receiving additional grants, first of all the urban bodies will have to
executive the agreement (MOA) with the State Govt. for accepting these reforms and for executing

the same.

Commencement of the reforms and stage-wise achievements will be reviewed at state level.

Sanction to the scheme will be cancelled and grants given to them will be recovered, in respect of

1
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those urban bodies, who do not execute the reforms in the prescribe time limit. Moreover in futuré,
water supply and sanitation projects of such Local Bodies will not be considered for sanction.
Decision will be taken by Govt. as regards providing a viability gap funding system on BOT basis.
The urban bodies have been allowed to appoint consultant in technical and management sector for
coordination of the works of the scheme as well as measures for executing reforms.

The period required for implementing measures for executing reforms and the performance

of the urban bodies, will be the criteria for additional grants.

Measures to be carried out by the urban bodies are below:

A)
1)

2)

3.1)

3.2)

4)
o)

6)

7)

9)

10)

11)

12)

Urban Water Supply System -
To locate unauthorized connections in the city and regularize them as weli as conversion of

public stand post into group connection.

Introducing a system for billing for water and 100% recovery.

To Undertake water Audit of the scheme / energy audit and rehabilitation / refurbishment
rectification and removal of visible leakages and preparation of project report for
Rehabilitation and augmentation scheme.

Installing flow meters for measuring bulk flow water supply at various supply points of the
scheme.

Introduction of participation of private bodies / agency in respect of billing, recovery pumping
station and management of the scheme.

Increasing quantity of water supply / hours of supply.

Proposing water rate to cover the total expenditure on water supply inclusive of total
expenditure of O & M and depreciation cost.

Installing water meters either by the local bodies or by associating with private body / agency
or through total private participation.

Participating in new revised nirbhay scheme for re-paying loan and payment of arrears of
water bill.

Introduction of Consumer Grievances Cell and achieving target of 100% redressal of
corhplaints from the citizens related to water supply.

Enforcing special system for maintaining proper water quality at Water treatment plant /
pumping station and also in the distribution system and taking measures to ensure proper
quality.

Installing flow meters at various supply points of the scheme for measuring bulk water
supply. |

Management of the scheme through the participation of private bodies / agency to include
billing, recovery and pumping station. _

Preparing bye laws for urban rain water harvesting and encourage citizens by offering

incentives to take up rain water harvesting.



C)
1)

2)
3)
4)
3)

-
7)

8)
9)

D)
1)
2)

4)

5)

3
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Storm Water and Sewerage System

Connecting properties in the city to the sewerage system.

Connecting properties in the city to the sullage disposal system.

Connecting properties in the city to the drainage disposal system.

Treatment of sullage / Sewage generated in the city and reuse of the effluent.

Recovering drainage and sewerage tax from the citizens.

Providing measures for improvements or augmentation of the existing collection system.
Laboratory tests of the sullage / sewerage before and after the treatment and measures to
reduce BOD.

Solid Waste Management
Encouraging the citizens for segregation of the solid waste in organic and inorganic waste

and thereafter making it compulsory.

Employing handcarts by using bell ringing method (Ghanta gadis) for collection of

segregated waste on door-to-door basis.

Establishing processing system for solid waste (compost / Vermi composting)
Housing colonies, Apartments and Complexes not to sent there segregated solid waste out of
there premises, but shall themselves dispose it in decentralized manner either by vermin
composing or by adopting appropriate technology
Lifting and transporting waste generated at places like vegetable market, Mutton market,
Hotels etc at fixed daily timings creating facilities for cleaning roads and public places.
Involving private participation, so as to have a generation of manure, gas and energy from
solid waste to make it a Revenue earning system for the Urban Bodies.
Imposing tax on citizens for solid waste management and ensuring effective recovefy.
Implementing the system of land filling by scientific use of waste.
Providing efficient transportation system for collection of waste from various storage centres
in the city.

Sanitation System
Carrying out survey work as regards availability of individual and public latrines in the city.
Based on Survey work prepare action of plan for extending the facilities of latrines and

thereafter making necessary provision in the budget.

Repairing of damaged public latrines in the city not in use.

Repairing the latrines in the slum area on priority basis and taking up the work of construction
of additional latrines.

Repairing the pubic latrines reserved for women and constructing additional / adequate

latrines.



6) Repairing the latrines in the schools (Govt. / semi Govt.) located in the city and constructing
additional latrines, effective operation and maintenance of the public latrines in the city by
having participation of the NGO's / social service institutions or through participation of the
private agency (BOT / BOOT).

7) Connecting public latrines in the city to the sewerage system.

8) Connecting individual latrines to the sewerage system.

9) Open defecation system to be curbed.

The time limit specified for the above reform is three months for each stage and the first
installment out of additional sanction of grants of the scheme is admissible only after reviewing of the
performance in the first stage. This system will be applicable up to the release of the last installment.
Final time limit for implementation of reforms is 2010-11.

The state level commitiee has been constituted under the chairmanship of the Principal Secretary,
Water Supply and Sanitation Department, Mantralaya, Mumbai for coordinating and monitoring of
Maharashtra Sujal & Nirmal Mission.

Following actions are to be taken by the local bodies.
1) The Govt. resolution shall be placed before the general body meeting within one month for

consideration and for taking a view as regards implementation. ,

2) Necessary agreement (MOA) with the State Govt. accepting and measures and reforms and
there implementation, should be executed (within a period of 2 months as mentioned under
Annexure — 1).

3) The local bodies shall prepare the action plan for carrying out reforms after listing out item
wise present position of the four issues as mentioned in the annexure -1 and hard and soft
copies shall be submitted to the Collector.

4) Reforms as per annexure-1 are in respect of Water supply, sewerage system, construction
of latrines, and Solid Waste Management, and different departments of the local bodies are
concerned for taking actions and hence the Commissioner of the Municipal Corporation shall
appoint either the Dy. Commissioner or Executive Engineer for coordination and monitoring

ail the activities.

As such, the proposal for accepting the reforms and related measures and implementing the
same and for executing the necessary agreement (MOA) with the Govt. is placed before the General

Body meeting for approval.

There are Govt. directives that while implementing Aurangabad water supply scheme
Aurangabad Municipal Corporation has to implement improvement measures and reforms on the
pattern of Latur Municipal Council and as per the resolution passed by the Sangli, Miraj, Kupwad
Municipal Corporation.



Accordingly a contracting agency is to be appointed for the for water supply scheme for the
first three years and his responsibiiity will be installing water meters for each house connections,
taking meter readings, recovering water bill and crediting in Corporation account as well as carrying
out daily maintenance and repairs, inclusive of the work of removal of water leakages, etc., He is
also expected to investigate the water leakages, install bulk water meters, implement the scheme,
and install online system using latest modern technique such as SCADA, if possible by inviting

public tenders.

As such, for taking action according as per above, the proposal is submitted in the General

Body Meeting for consideration and approval.

Hon. Mayor,
Proposal related to Subject No. 401 was put up in the last meeting also. Many members

were absent in the last meeting. This proposal is put up in this meeting so as to enable ali the
members to study this proposal and have all related information. It is obligatory for the Municipal
Corporation to carry out reforms of technical, financial and management nature, if financial
assistance is required under S'ujal, and Nirmal Mission. The reforms include improvements in water
supply, storm water, sanitation, construction of latrines and solid waste management. Those
Municipal Corporations, who do not carry out such type of reforms, will not be eligible hereafter for

any grants under water supply and sanitation sector.

After considering those of the items mentioned above and deliberations in the meeting
sanction is given to delegate all powers to the Commissioner Aurangabad Municipal Corporation in
respect of executing necessary agreement with the Govt. for accepting the measures to be
implemented by the Urban Bodies and implementation of the same. Action shall be taken as per

procedure.

Resolution:
As stated in the proposal, in year 2010, of Maharashtra State will be completing 50 years

after formation. In this context, in order to provide adequate, quality service at moderate service
rates in respect of Urban water supply, sewerage, construction of latrines and solid waste
management upto year 2010-11, which is the golden jubilee year of formation of Maharashtra State,
as well as to fix targets of implementing measures to execute reforms of Technical, financial and
management nature and achieve the same by year 2010-11, which is the golden jubilee year of
formation of Maharashtra State, Govt., vide Govt. Resolution No. Napapu -2008/PrKr1/Papu 22
dated 22" October 2008 Govt. of Maharashtra has decided to undertake Maharashtra Sujal and
Nirmal Mission 2010.



Under the Maharashtra Sujal & Nirmal mission 2010, adequate, quality services at moderate rates
are to be provided in respect of Urban Water Supply, Sewerage, sanitation, construction of latrines
and solid waste management. Further, additional gran in aid is to be given for water supply and
sewerage scheme to such of the Urban Bodies which carry out reforms of technical, financial and

management nature as mentioned in annexure-1 accompanying Govt. Resolution.

In order to get additional grants under the Maharashtra Sujal & Nirmal mission 2010, as
mentioned under the Govt. resolution dated 22™ Oct 2008, first of all the Urban Bodies have to
execute the agreement with the State Govt. by passing general body resolution to accept to
implement the measures to execute the reforms as mentioned in Annexure 1 accompanying said

Govt. Resolution, and then execute these reforms.

Aurangabad Municipal Corporation is ready to participate in the Maharashtra Sujal & Nirmal
programme 2010 and this General Body Meeting is giving approval to implement the reforms as

prescribed and also tc execute the agreement with the State Govt. for this purpose.

This general body gives approval to Aurangabad Municipal Corporation to take action to
implement measures and execute reforms on the pattern of Latur Municipal Council and as per the
resolution passed by Sangli, Miraj, Kupwad Municipal Corporation in accordance with Govt.

directives.

This General Body Meeting gives approval to execute the following important reforms in the
Corporation area as suggested in Maharashtra Sujal & Nirmal programme 2010.

1. To carry out water Audit for water supply scheme, energy audit and rehabilitation /
refurbishment and reducing the unaccounted for water (Non Revenue Water) to bring it to

minimum 15% and also to minimize expenditure on energy.

2. Regularizing unauthorized connections along with converting public stand post into group
connection and recovering water tax from that group.

3. Carrying out regular billing for water and ensuring 100% recovery, and appointing private
agency therefor.

4. Large scale extension of public utilities of water supply and sanitation and also raising of
service level.

5. Installing meters to the house connections and subsequent management with participation of
the private sector.

6. Improvements to underground sewerage system as well as existing on site and off site
treatment.
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7. Constructing individual and public toilets as per the requirements and making city free from
open defecation.

8. Establishing system for 100% collection of solid waste, its treatment and disposal as per the
rules. '

9. Providing water supply and sanitation arrangements for all the slum areas.

10. Involving the citizens and private institutions for carrying out above improvements. For

effective implementation, if considered necessary, privatization of the services to be

ensured.

As such approval is given for implementing the measures and carrying out above mentioned
reforms as contained in Govt. Resolution No Napapu-2008/PrKr.1/PaPu-22 Mantralaya, Mumbai-32
dated 22" October, 2008.

The General Body Meeting accords approval for empowering the Commissioner for executing the
agreement (MOA) with the Govt. in the context of Sujal & Nirmal mission 2010.

The above proposal is sanctioned unanimously. Action shall be taken as per the procedure.

=a/ S0/
Municipal Secretary, Mayor
Municipal Corporation, Aurangabad. Municipal Corporation, Aurangabad
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AURANGABAD MUNICIPAL CORPORATION, AURANGABAD

Extracts of minutes of meeting of General Body Meeting held on 18.08.2009
(Meeting adjourned on\3.08.2009).

Subiject: 554

The Commissioner, Municipal Corporation, Aurangabad has submitted that Municipal
Corporation has prepared during year 2005-06 the detailed project report for the scheme of
augmentation of city water supply termed “Parallel Pipeline” project. The project costing Rs.
359.67 Crores was technically cleared by the Maharashtra Jeevan Pradhikaran and the scheme
was approved by the General Body Meeting vide Resolution No. 322 dated 11.08.2006 and the
same was submitted to the Govt. of India for getting grants under UIDSSMT. The detailed
proposal was presented to the State Level in the Sanctioning Committee in the 2" and 4"
meeting held respectively on 28.09.2006 and 4.05.2007. The proposal however was not
sanctioned at that time.

The Director of Municipal, Administration, Mumbai has informed under letter dated
20.06.2009 that the proposal of augmentation of Water supply to Aurangabad city termed as
“Parallel Pipeline” has been sanctioned by the Govt. of India under UIDSSMT. It has also been
informed in the above letter that the proposal costing Rs. 359.67 Crores is sanctioned by the
State Level Appraisal Committee in its 4™ meeting held on 4.05.2007 and it is further stated that
the first installment of Rs. 143.86 Crores has been released by the Govt. of India. It is also
mentioned under the said letter that both an Agreement needs to be executed with the Govt. of

India, in respect of mandatory and voluntary, to be given effect, as a part of this project.

The proposal costing Rs. 359.67 Crores for water supply project termed as “Parallel
Pipeline” that was submitted by the Municipal Corporation, was based on the then prevailing
rates of DSR of the year 2005-2006. A period of three years has passed since the year 2005-
2006 for sanctioning the proposal. In the sanctioned scheme, provision at Rs. 253.31 Crores
exists towards the work of parallel pipeline from Jayakwadi to Balancing reservoir at
Nakshtrawadi to include ancillary works and at Rs.106.36 Crores exists for Gravity Main from
Balancing reservoir at Nakshtrawadi, as well as distribution system in the city, which makes a
total provision of Rs. 359.67 Crores. Based on the current DSR (2008-09), the cost of the
sanctioned proposal is worked out to Rs. 628.99 Crores. As such, an additional expenditure of
Rs. 269.32 Crores over and above the sanctioned provision will have to be incurred for this
scheme. Considering the present financial position of the Aurangabad Municipal Corporation, it
is not possible for the Municipal Corporation to bear an additional expénditure of such

magnitude.
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Meanwhile, considering the request of the Aurangabad Municipal Corporation, the
Finance Department of Govt. of India has included the name of Aurangabad Municipal
Corporation in the list of nine cities in the country, selected for providing financial assistance
under India Infrastructure Project Development Fund. The Central Govt. has granted approval
under the lIPDF scheme on the condition of implementing the project by appointing private
Public Private Partnership (PPP) basis which aims at carrying out improvements in Aurangabad
city water supply scheme, so as to raise the level of service of water supply. The Govt. of India,
in cooperation with the assistance of the Asian Development Bank has appointed M/s. Crysil
Infrastructure Advisory Services, Mumbai for taking action in respect of appointing PPP
Operator after studying the present Aurangabad city water supply system. Action has been
initiated for process of tendering for appointing the private operator on PPP basis who would
undertake the work of improvements to the existing water supply, such as strengthening of the
existing distribution system, aiming at equitable distribution of water, finding of unauthorized
connections, carrying out leak detection survey and thereby estimating Non Revenue Water
(NRW), Installing water meter for each connection and recovering water bill through
computerized billing system, etc. It is anticipated that by the end of December 2009 the issue of
appointment of PPP operator will be finalized following the process of advertising tenders and
thereafter above work will be started.

As on day an additional expenditure of Rs. 269.32 Crores is required to be incurred for
implementing the scheme under UIDSSMT As such a meeting was held on 30" July 2009 in the
office of the Secretary Urban Development, Mantralaya, Mumbai to discuss exclusively the
Aurangabad water supply scheme. Hon. Mayor, and Chairman (Standing Committee), Hon
Commissioner, City Engineer, Executive Engineer (Ward “B” and “C”), Deputy Engineer (Water
Supply, Civil, Jayakwadi), the Representative of Crysil Infrastructure Advisory Services, Mumbai
and Asian Development Bank were present in the meeting.

In this meeting the issues like present status of Aurangabad water supply system, the
sanctioned scheme under UIDSSMT, additional expenditure required to be incurred action to be
taken for appointing PPP Operator under IIPDF of Govt. of india for carrying out improvements
conceived in the project, as well as receipt of grants of Rs. 70 Crores from Marathwada
Development Programme 2008 for the internal water distribution work, were discussed in detail.
During the course of discussion, it transpired that for this scheme costing Rs. 359.67 Crores
sanctioned under UIDSSMT there is a possibility of receiving 50% amount by way of grants to
Aurangabad Municipal Corporation out of additional expenditure to be incurred. Moreove burden
of balance 50% share has to be borne by the Municipal Corporation.

However, considering the present financial position of the Municipal Corporation, it is very
difficult for the Corporation to bear the balance 50% amount. As such it was discussed that loan

can be taken either from Govt. of Maharashtra or through Bank.



In that case, the financial pattern of the scheme shall be as under:

Sanctioned Scheme Rs. 359.68 Crores.
1. Central Govt. Grants (80%) Rs. 287.74 Crores.
2. State Govt. Grants  (10%) Rs. 35.97 Crores.
3. Municipal Corporation Share (10%) Rs. 35.97 Crores.
4. Sanctioned funds of Rs. 30 Crores (Proposed / anticipated) Rs. 30 Crores......... (i)

Under the Marathwada Development Programme 2008 for (Proposed / Anticipated)
Internal Distribution system.
Its split up as under-

State Govt. Grants (70% of Rs. 30 Crores) Rs. 21.00 Crores...... (ii)
Municipal Corporation Share (30% of Rs. 30 Crores) Rs. 9.00 Crores....... (iii)
5. Likely Additional Expenditure for scheme Rs. 239.32 Crores

(Rs. 269.32 Crores — Rs. 30 Crores = Rs. 239.32 Crores)

(Proposed / Anticipated)

State Govt.

Anticipated Govt. Grants (50% of Rs. 239.32 Crores) Rs. 119.66 Crores...... (iv)
Municipal Corporation Share (50% of Rs. 239.32 Crores) Rs. 119.66 Crores...... v)
Total (i) + (if) + (iil) (iv) + (v) Rs. 629.00 Crores

Hence total anticipated Govt. Grants for above scheme
(Rs. 287.74 Cr. + Rs. 35.97 Cr + Rs. 21 Cr + Rs. 119.66 Cr
Total anticipated share of Municipai Corporation Rs. 464.37 Crores

(Rs. 35.97 Cr + Rs. 9.00 Cr + Rs. 119.66 Cr
Rs. 164.63 Crores

in addition, it is anticipated that, expenditure of Rs. 75 Crores will be required to be
incurred for providing individual water meters for each house connection. (Presently there are
about 1 lakh house connections while future increase is anticipated as 50 thousand giving total

of 1.5 lakh numbers of connections).

As such for executing the entire water supply scheme, the Municipal Corporation has to
spend Rs. 239.63 Crores (Rs. 164.63 Cr + Rs. 75 Cr) from its own source besides Govt. grants
receivable. However, looking to the financial position of the Municipal Corporation, it is not

possible for the Corporation to incur such a huge expenditure.

The state Govt. has declared sanction of funds of Rs. 100 crores und_er Marathwada

Development Programme 2008. Out of this provision, the break up is Rs. 40 Crores for replacing
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water supply gravity main from MBR at Nakshtrawadi to City, Rs. 30 Crores for improvements to
water supply distribution system and Rs. 30 Crores for construction of sewage treatment plant.

Out of these, the work of replacement of Gravity Main costing to Rs. 40 Crores has been
started. The work of construction of sewage treatment plant costing Rs. 30 Crores is kept in
abeyance for the time being by the Municipal Corporation. Necessary action for starting of works
costing Rs. 30 Crores for improving distribution system has been initiated.

During the meeting held on 30" July 2009, in the chamber of Hon. Secretary -2, (Urban
Development) discussion was held and decision was taken as follows. Total funds of Rs. 389.67
Crores to include those sanctioned under UIDSSMT and Rs. 30 Crores anticipated / sanctioned
for internal distribution system shouid be placed at the disposal of PPP model and entire
scheme components from Jayakwadi to the city as well as internal distribution system shall be
got executed through one operator — on PPP basis it will also decided that for making the
system self supporting (on no loss and no profit basis) water charge / tax is required to be
increased as warranted. The concept behind this is that the share of Municipal Corporation will
be raised by the private operator working on PPP basis.

At present Aurangabad Municipal Corporation is charging following Water Tax.

Sr. Dia of Pipe Domestic use Commercial / Non
No. Domestic use
1 | %" without meter Rs. 1800 per year Rs. 6500 per year
2 | %" without meter Rs. 2925 per year Rs. 12000 per year
3 | 1" without meter Rs. 6825 per year Rs. 25000 per year
4 | 1%2" without meter Rs. 30000 per year Rs. 70000 per year
5 | 2" without meter Rs. 50000 per year Rs. 140000 per year
6 | 3" without meter Rs. 80000 per year Rs. 200000 per year
7 | 4" without meter Rs. 120000 per year Rs. 300000 per year
8 | 6" without meter Rs. 200000 per year Rs. 400000 per year
9 | 8" without meter Rs. 300000 peryear | -———--
10 | Metered connection for all diameters | Rs. 8 for per thousand liter | Rs. 39 for per
thousand liter
11 | Temporary construction (with meter) | Rs. 39 for per thousand | -------—--
liter

It is expected that minimum period of 3 years will be required for commissioning the
scheme termed as “Parallel Pipeline”. It is thus expected that the scheme will be completed in

the year 2012. In the past water taxes were increased in the year 2003. During first year after

4




completion and commissioning of water supply scheme, it is necessary to increase water taxes
by 25% for all diameters. This would mean that, the increase in water rate is effected after a
period of ten years. It is also necessary to increase water rate as a routine / regular measure by
25% after every 3 years. Such routine / regular increase in the rate or tax will be applicable upto
the expiry of the O & M operating period of the PPP operator. Thereafter again the situation will
be reviewed and accordingly water rate structure will be modified.

It would be easy for the Municipal Corporation to raise the loan once the separate Board /
Company / SPV (Special Purpose Vehicle) for Water supply Schemes is established. It is also
necessary to take this into consideration. If this is approved, then further action for creating
separate Board / SPV for water supply scheme will be taken.

As such the proposal is placed for consideration and approval which includes executing entire
water supply scheme through private operator, placing funds of Rs. 389.67 Crores at the
disposal of PPP model, which includes funds of Rs. 359.67 Crores sanctioned under UIDSSMT
scheme of Govt. of India and funds of Rs. 30 Crores sanctioned under Marathwada
Development Programme 2008 and effecting 25% increase in water rates and taxes as
proposed for making the scheme self supporting on no loss no 'profit basis and for creating

separate Board / SPV for executing entire water supply scheme.
Resolution.

As mentioned in the proposal, approval is received for Aurangabad water supply scheme
termed as “Parallel Pipeline” costing Rs. 359.67 Crores under UIDSSMT of Central Govt. The
proposal was framed with the DSR rate of the year 2005 -06. The estimated cost of the proposal
considering prevailing rate of DSR of 2008-09 is worked out to Rs. 628.99 Crores. The
additional expenditure of Rs. 269.32 Crores over the sanctioned amount will be required to be
incurred for the above scheme. As explained in detail in above proposal, 50% of the amount of
the additional expenditure is expected as Grant in Aid from the State Govt. The balance 50%
amount will have to be raised by the Aurangabad Municipal Corporation. In case 50% amount of
the additional expenditure is not sanctioned by the State Govt. as Grant in Aid, in that case
100% amount of total additional expenditure will have to be borne by Aurangabad Municipal
Corporation. Looking to the present financial position of the Corporation, the Municipal
Corporation is not able to sustain the total additional burden.

As such approval is given to the proposal for executing all the works of the Aurangabad
Water Supply Scheme on Public Private Partnership (PPP) basis to be appointed through
CRYSIL Infrastructure Advisory Services, Mumbai. The Aurangabad Municipal Corporation has
appointed UNITY CONSULTANTS PVT. LTD. PUNE, as Project Managgment Consultant
(PMC) for the work of water supply termed as “Parallel Pipeline” as per the Resolution No. 266

dated 20-08-2008 of the General Body Meeting and Resolution No. 30 dated 4-07-2009 of the
5



Standing Committee. As such M/s. Unity Constultants Pvt. Ltd. Pune shall work as PMC on the
scheme on behalf of the Aurangabad Municipal Corporation, as soon as PPP operator has been
appointed, till the commissioning of the scheme. All the works related to water supply scheme -
(from source to tap) shall be executed through one Private operator on PPP basis. This General
Body Meeting is according approval for placing funds of Rs. 389.67 Crores, being the sum of
Rs. 359.67 Crores sanctioned by the Central Govt. under UIDSSMT and Rs. 30 Crores for as
anticipated sanctioned / funds from internal distribution system Marathwada Development

Programme for the year 2008 as declared by State Govt.

In order to raise the level of services of water supply, both Central and State Govt. have

made it compulsory to implement mandatory reforms. According to this, during the operative
-period of the scheme, PPP operator has to implement the works such as strengthening of water
supply scheme in order to achieve equitable distribution of water, finding of unauthorized
connections and leakages, to estimate Non Revenue Water, installing water meter to each
house connection, and recovering water bill after enforcing computerized billing system. The
PPP operator will have to raise entire funds for execution of the project excluding the grants to
be received from the Central and State Govt, complete execution of project components and
after completing the work, the Operation and Maintenance will have to be done as per PPP
Model. For ensuring return on the investment made by the PPP operator, and also to meet the
expenditure on account of the operation and maintenance, it is essential to increase the water
rates as warranted, during the operative period of the scheme. The General Body Meeting has
approved the proposal of increasing water rate by 25% in the first year after commissioning of
the scheme and also by 25% after every three years as a routine or regular basis. While
increasing water rate, care shall be taken to see that no undue financial burden is faced by
urban poor. For this purpose different criteria shall be made applicable for increasing connection
charges. The General Body Meeting also approves the proposal of creating separate Board /
Special Purpose Vehicle (SPV) for entire water supply scheme, if found necessary.
The commissioner, Municipal Corpératign has been empowered to take necessary action as per
above and also for deciding.’PPP Model. Necessary action related to tendering shall be taken
immediately. Hon. Mayor on behalf of General Body Meeting (GBM) shall have powers to
interfere / guide at any stage while finalizing the tender and appointing the PPP operator.

The above proposal is sanctioned unanimously. Action shall be taken as per the procedure.

=3/ Sa/_
Municipal gecretary, Mayor
Municipal Corporation, Aurangabad. Municipal Corporation, Aurangabad.
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